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PROPOSAL Page 1 of 2

AIR EXCHANGE, INC.
The Clean Air Specialists

495-A Edison Ct. DIR# 1000011166 Phone: 800-300-2945

Fairfield, CA 94534 CA Contractors Lic. 664135 Email: ckoss@airexchange.com

Proposal submitted to: Salinas #4 Phone 831-588-6948 Date 11/7/2024
Street 308 Williams Rd. Abpiﬁcatlon Engineer Chris Koss

City, State and Zip Code  Salinas, CA 93905 Job Location Same

Customer Representative  Sean Valenzuela Title: Cell:

Thank you for allowing Air Exchange, Inc. the opportunity to provide the following quotation to you.
SCOPE OF WORK: Plymovent Diesel Exhaust Removal System.

Bay 1; Remove short Nederman Rail, Install Vertical Stack Rail For CR4 and MRP Rail For E104.
Bay 2; Long Nederman Rail to remain in place, replace Hose assemblies.

System: Replace existing Fan, Controls and Ducting.

One (1)  VSRA-20-B, Vertical Stack Rail Back-In System, 20' Rail. $ 6,911.00

One (1) MRP-60-1-MAG, MRP Rail Back-In System, 57' Rail, 1 Hose. $ 10,541.00

Two {2) 4" x20' Hose Assemblies. $ 8,433.00

One (1) TEV-559, 5HP, 208/230V, 1 Phase Fan, TEFC Motor. $ 4,834.00

One (1)  08-3, 5HP, 208/230V, 1 Phase Control Panel. $ 2,598.00

Lot Ducting, Supports, Wireless Sensor System and Installation Materials. $ 4,508.00

Complete turn-key installation.

Materials: $ 37,825.00

(Est ) Shipping & Handling: $ 3,200.00

) Lifts: $ 2,840.00

Notes: 9.25% Sales Tax: $ 4,057.51

Terms and Conditions are attached. (4) Tailpipes: $ 840.00

Sales tax based on current rates. Actual rates in effect at billing. Electrical: $ 4,200.00

Freight will be pre-paid and freight bills will accompany invoice. Labor: $ 24,506.00

Electrical cost based on breaker panel being sufficient. TOTAL: $ 77.468.51
Delivery of system will be within 12 weeks of proposal acceptance.

Payment to be made as follows: Equipment due net 30 after delivery, balance due net 30 after completion.

All material is guaranteed to be as specified. All work to be completed Authorized Signature:

in a workmanlike manner according to standard practices. Any CHRIS KOSS

alteration or deviation from above specifications involving extra costs PROJECT MANAGER
will be executed only upon written orders, and will become an extra

charge over and above the estimate. All agreements contingent upon

strikes, accidents or delays beyond our control. Owner to carry fire, ~ Note: This proposal may be with-drawn by

tornado, and other necessary insurance. Our workers are fully us if not accepted within . 45 days.
covered by Workman's compensation Insurance,

ACCEPTANCE OF PROPOSAL and TERMS AND SIGNATURE:

CONDITIONS. (Pages 1 and 2, inclusively.) The above
prices, specifications and Terms and Conditions are
satisfactory and are hereby accepted. You are authorized to
do the work as specified. By signing where Indicated, you, as
agent for the organization proposed, hereby authorized Air
Exchange, Inc. to perform the work as specified on Page 1 of

DATE OF
ACCEPTANCE:

2 of this proposal and agree and accept the Terms and
Conditions (Page 2 of 2) of this proposal. Payment will be
made as outlined above.




TERMS AND CONDITIONS

AIR EXCHANGE, INC.

495-A Edison Ct. DIR# 1000011166 Phone: 800-300-2945 Page 2 of 2
Fairfield, CA 94534 CA Contractors Lic. 664135 Email: ckoss@airexchange.com
PROJECT PROPOSED: Salinas #4 - Plymovent System

EXCLUSIONS TO THE PROJECT PROPOSED:

1. Permits and fees of any kind are not included in this proposal; including but not limited to, any
pertinent load calculations; technical drawings, submittals, shop drawings and permit drawings of any
kind. Should any of these items be required, a separate quote will be required.

2. Outside services, not limited to but including, concrete work, exterior penetrations, fork or scissor
lift rentals, etc. are not included, unless indicated on Page 1 of 2 of the proposal.

3. All work to be performed during normal business hours (M-F, 7:30 a.m. to 4.00 p.m.). Work done
outside of normal business hours will be subject to additional charges (l.e., time and one-half, double
time, etc.) unless indicated on Page 1 of 2 of the proposal.

4. Payments terms are noted on the proposal. Should you require different terms than noted, an
addendum to this contract will need to by fully executed before revised terms will be accepted.

5. Freight is not included, unless indicated on Page 1 of 2 of the proposal. Please provide preferred
carrier. If you authorize, Air Exchange, Inc. will pay for freight charges and invoice you, but you must
include this provision in your purchase order to Air Exchange, Inc.
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