


**SPECIFICATIONS
FOR
2024 PAVEMENT IMPROVEMENTS
ON VARIOUS STREETS
PROJECT NO. 9981**



CITY OF SALINAS
200 Lincoln Avenue
Salinas, CA 93901

JANUARY 2024

Kimbley Craig, Mayor

C. V. Gonzalez

O. Osornio

T. Barrera

A. Sandoval

S. McShane

A. Rocha

Jim Pia

Interim City Manager

Christopher A. Callihan Esq.

City Attorney

Patricia M. Barajas

City Clerk

David T. Jacobs, P.E., L.S.

Public Works Director

Adriana Robles, P.E.

City Engineer

Phavanaugh Aramkul


Project Coordinator

For use in conjunction with STANDARD SPECIFICATIONS, DESIGN STANDARDS AND STANDARD PLANS, 2008 Edition, City of Salinas-Public Works Department, and 2018 State Standard Specifications and Standard Plans, and Additionally, the most current approved version of the California Manual of Uniform Traffic Control Devices (MUTCD) relating to signs and pavement markings.

APPROVED FOR CONSTRUCTION



Adriana Robles, P.E., C.F.M.
CITY ENGINEER
RCE 60986



Date

TABLE OF CONTENTS

<u>Section</u>		<u>Page No.</u>
LOCATION MAP.....		8
NOTICE TO BIDDERS.....		10
PART A – BID CONTRACT DOCUMENTS	14	
CONTRACT DOCUMENTS TO BE SUBMITTED WITH BID ON BID OPENING DATE		15
PROPOSAL.....		16
BIDDER'S STATEMENT OF FINANCIAL RESPONSIBILITY, TECHNICAL ABILITY AND EXPERIENCE.....		26
NON-COLLUSION DECLARATION OF CONTRACTOR		27
INSURANCE CERTIFICATION		28
BIDDER'S STATEMENT OF SUBCONTRACTORS – PART I		29
CONTRACT DOCUMENTS TO BE SUBMITTED TO THE CITY WITHIN 5 WORKING DAYS AFTER BID OPENING DATE		30
BIDDER'S STATEMENT OF SUBCONTRACTORS – PART II.....		32
NON-COLLUSION DECLARATION OF SUBCONTRACTOR		34
STATEMENT OF GOOD FAITH EFFORT FOR LOCAL HIRE.....		35
BIDDER'S LIST FOR THE CITY OF SALINAS PUBLIC WORKS DEPARTMENT		36
PART B – SUCCESSFUL BIDDER'S CONTRACT DOCUMENTS TO BE SUBMITTED AFTER PROJECT IS AWARDED	37	
GENERAL INSTRUCTIONS TO LOW BIDDER		38
PERFORMANCE BOND		40
PAYMENT BOND (LABOR AND MATERIAL BOND).....		42
AGREEMENT		44
PUBLIC WORKS CONTRACT AWARD INFORMATION (D.A.S. 140)		51
PART C – CITY OF SALINAS FORMS AND MEMORANDUM DOCUMENTS	52	
STATEMENT OF COMPLIANCE		53
CITY OF SALINAS FRINGE BENEFIT STATEMENT		55
CITY OF SALINAS PUBLIC WORKS PAYROLL REPORTING FORM		56
LOCAL HIRING RESIDENCY COMPLIANCE DOCUMENTATION.....		57
PUBLIC WORKS DEPARTMENT BID PROTEST.....		58
CITY OF SALINAS NOTICE OF POTENTIAL CLAIM		59
PART D – SPECIAL PROVISIONS	60	
SECTION 1 SPECIFICATIONS AND PLANS.....		61
SECTION 2 PROPOSAL REQUIREMENTS AND CONDITIONS.....		61
2-1.01 GENERAL		61
2-1.02 EXAMINATION OF PLANS, SPECIFICATIONS, CONTRACT AND SITE OF WORK.....		62
2-1.03 BID PROTEST FEE		62
SECTION 3 AWARD AND EXECUTION OF CONTRACT		63

SECTION 4 BEGINNING OF WORK, TIME OF COMPLETION, LIQUIDATED DAMAGES AND TEMPORARY SUSPENSION OF WORK.....	64
SECTION 5 GENERAL.....	66
5-1.01 LABOR NONDISCRIMINATION	66
5-1.02 WAGE DETERMINATION.....	67
5-1.03 DIR REGISTRATION.....	67
5-1.04 ENFORCEMENT OF CITY'S LOCAL HIRING ORDINANCE.....	68
5-1.05 WORK TO BE DONE BY OTHERS	68
5-1.06 PERMITS AND LICENSES.....	68
5-1.07 PARTIAL PAYMENTS AND RETENTION	68
5-1.08 COMPENSATION ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS FOR ASPHALT CONCRETE.....	69
5-1.09 INCREASE OR DECREASE QUANTITY	69
5-1.10 ITEMS NOT LISTED.....	69
5-1.11 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC.....	69
5-1.12 INSPECTIONS AND CONTROL OF WORK	73
5-1.13 DISCREPANCIES	73
5-1.14 CLOSING OF UNINSPECTED WORK.....	73
5-1.15 ARBITRATION.....	74
5-1.16 NOTICE OF POTENTIAL CLAIM	74
5-1.17 CLAIMS.....	75
5-1.18 DELAYS.....	75
5-1.19 PUBLIC CONTRACTS CODE 9204 PUBLIC WORK PROJECT.....	75
5-1.20 COORDINATION AND COOPERATION	78
5-1.21 CONSTRUCTION EASEMENTS	78
5-1.22 GRAFFITI.....	79
5-1.23 PUBLIC SAFETY	79
5-1.24 AREAS FOR CONTRACTOR'S USE.....	79
SECTION 6 SAFETY AND HEALTH.....	79
6-1.01 CONTRACTOR'S RESPONSIBILITY FOR SAFETY	79
6-1.02 SAFETY MEASURES	80
6-1.03 CONFINED SPACE SAFETY	80
6-1.04 PERSONAL HYGIENE	80
6-1.05 PUBLIC SAFETY AND CONVENIENCE	80
6-1.06 SOUND CONTROL REQUIREMENTS	81
6-1.07 WARNINGS AND BARRICADES	81
6-1.08 FIRE PREVENTION	81
6-1.09 SAFETY HELMETS, CLOTHING AND EQUIPMENT	81
6-1.10 HAZARDOUS AREAS	82
6-1.11 EMERGENCIES.....	82
6-1.12 SUBMITTALS.....	82
6-1.13 IMPLEMENTATION	82
6-1.14 PAYMENT	83
SECTION 7 (BLANK).....	83
SECTION 8 MATERIALS	83
8-1.01 GENERAL	83
8-1.02 RELATIVE COMPACTION/MATERIAL TESTING	83
8-1.03 SUBSTITUTIONS.....	83
SECTION 9 DESCRIPTION OF PROJECT.....	84

SECTION 10 CONSTRUCTION DETAILS	84
10-1.01 ORDER OF WORK.....	84
10-1.02 RECORD DRAWING	85
10-1.03 INSPECTION AND CONTROL OF WORK.....	85
10-1.04 FINAL INSPECTION AND CLEANUP.....	85
10-1.05 WORKMANSHIP	85
10-1.06 CONSTRUCTION SCHEDULE	85
10-1.07 SCHEDULE OF VALUES	85
10-1.08 UTILITY DETERMINATION.....	86
10-1.09 COORDINATION AND COOPERATION WITH UTILITY COMPANIES AND OTHER CONTRACTORS	87
10-1.10 UNDERGROUND OBSTRUCTIONS.....	87
10-1.11 EXAMINATION OF SITE.....	87
10-1.12 DEWATERING	87
10-1.13 WATERING	88
10-1.14 BLANK.....	88
10-1.15 MATERIAL TESTING	88
10-1.16 PROTECTION OF SITE AND PUBLIC SAFETY	88
10-1.17 DUST CONTROL	88
10-1.18 BLANK.....	88
10-1.19 EXISTING FACILITIES	88
10-1.20 TRAFFIC CONTROL	89
10-1.21 CHANGES IN WORK	91
10-1.22 PRESERVATION OF PROPERTY	91
10-1.23 MOBILIZATION.....	91
10-1.24 CLEAN UP	91
SECTION 11 ENVIRONMENTAL STEWARDSHIP.....	92
SECTION 11-1 GENERAL	92
SECTION 11-2 ENVIRONMENTAL/ POLLUTION PREVENTION REQUIREMENTS	92
SECTION 11-3 REMOVAL AND DISPOSAL/SALVAGE OF EXISTING FACILITIES	.98
11-3.01 GENERAL98
11-3.02 REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES98
SECTION 12 ITEMS OF CONSTRUCTION	99
SECTION 12-1 EARTHWORK.....	99
12-1.01 GENERAL	99
12-1.02 HAULING	99
12-1.03 UNSUITABLE MATERIAL.....	99
12-1.04 GRADE TOLERANCE	99
12-1.05 FINISHING ROADWAY	100
12-1.06 PAYMENT	100
SECTION 12-2 ROADWAY PAVING	100
SECTION 12-3 ASPHALT CONCRETE.....	100
12-3.01 GENERAL	100
12-3.02 AGGREGATE BASE	101
12-3.03 PRIME COAT.....	102
12-3.04 PAINT BINDER	102
12-3.05 SAWCUT PAVEMENT	102
12-3.06 CONCRETE PAVEMENT.....	102
12-3.07 TACK COAT	102

12-3.08 ASPHALTIC EMULSION	102
12-3.09 PAYMENT	103
SECTION 12-4 PAVEMENT DIGOUT & REPAIR.....	103
12-4.01 GENERAL.....	103
12-4.02 PAYMENT	105
SECTION 12-5 BLANK.....	105
SECTION 12-6 MISCELLANEOUS CONCRETE FACILITIES	105
12-6.01 GENERAL	105
12-6.02 SAWCUTTING	106
SECTION 12-7 RECONSTRUCTION OF ASPHALT CONCRETE PAVEMENTS BY FULL-DEPTH REHABILITATION (FDR) (PORTLAND CEMENT).....	106
12-7.01 GENERAL	106
12-7.02 CEMENT APPLICATION RATE.....	107
12-7.03 CONTRACTOR'S QUALIFICATIONS.....	107
12-7.04 PROTECTION OF EXISTING UTILITIES	107
12-7.05 EQUIPMENT.....	107
12-7.06 PREPARATION OF EXISTING PAVEMENT	108
12-7.07 PORTLAND CEMENT APPLICATION	108
12-7.08 MIXING AND HYDRATING	109
12-7.09 CONSTRUCTION JOINTS.....	109
12-7.10 COMPACTION	109
12-7.11 FINAL GRADING	110
12-7.12 TRAFFIC LOADING	110
12-7.13 CURING	110
12-7.14 REPAIR	111
12-7.15 MEASUREMENT AND PAYMENT	111
SECTION 12-8 TREE ROOT DIGOUT AND TRIMMING.....	111
12-8.01 PAYMENT	112
SECTION 12-9 TREE ROOT DIGOUT AND REPAIR	112
12-9.01 GENERAL	112
12-9.02 PAYMENT	113
SECTION 12-10 CRACK TREATMENT.....	113
SECTION 13 SIGNAGE, RAISED PAVEMENT MARKERS, PAVEMENT MARKINGS, AND PAVEMENT STRIPING.....	113
SECTION 13-1 SIGNAGE.....	113
13-1.01 GENERAL	113
13-1.02 TRAFFIC SIGNS.....	113
SECTION 13-2 RAISED PAVEMENT MARKERS.....	114
13-2.01 GENERAL	114
13-2.02 PAYMENT	114
SECTION 13-3 THERMOPLASTIC PAVEMENT STRIPING AND PAVEMENT MARKINGS.....	115
13-3.01 GENERAL	115
13-3.08 WARRANTY.....	118
13-3.09 THERMOPLASTIC AND/OR PAINT REMOVALS.....	118
13-3.10 THERMOPLASTIC STRIPING AND PAVEMENT MARKING MATERIAL.....	118
13-3.11 SHARED LANE MARKING	124
13-3.12 GREEN THERMOPLASTIC STRIPING	124

13-3.13 PAYMENT	125
SECTION 14 MEASUREMENT AND PAYMENT	125
SECTION 15 FINAL CLEANUP.....	126
PART E: CITY OF SALINAS QUALITY ASSURANCE PROGRAM.....	127
PART F: EROSION AND SEDIMENT CONTROL.....	129
APPENDIX A: CONSTRUCTION SITE BEST MANAGEMENT PRACTICES AND CONSTRUCTION & DEMOLITION DIVERSION.....	129
PART G: CONSTRUCTION AND DEMOLITION WASTE REDUCTIONAND RECYCLING.....	135

LOCATION MAP

