

**2014 SLURRY SEAL PROJECT
PROJECT NO. 9438**

Bid awarded on September 9, 2014 by City Council to
Graham Contractors Inc. for the sum of \$1,212,534 for items 1-52.
All other bids were rejected and bid bonds returned.

Drawing No. 8147
Project Engineer: Kathy Wilson
Project Manager: Frank A. Aguayo, P.E.

Dated this 9th day of September 2014.

			CONTRACTORS										
			ENGINEER'S ESTIMATE		CONTRACTOR #1		CONTRACTOR #2		CONTRACTOR #3		CONTRACTOR #4		
City Clerk					GRAHAM CONTRACTORS, INC. 860 LONUS STREET SAN JOSE, CA 95126		TELFER HIGHWAY TECHNOLOGIES 4522 PARKER AVE. BLDG 700 STE 350 McCLELLAN, CA 95652		VSS INTERNATIONAL, INC. 3785 CHANNEL DRIVE WEST SACRAMENTO, CA 95691				
ITEM NO.	DESCRIPTION	APPROXIMATE QUANTITY	UNIT	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
BASE BID NO. 1 2014 SLURRY SEAL PROJECT PROJECT NO. 9438													
1	FURNISH AND INSTALL TYPE II SLURRY SEAL; COMPLETE-IN-PLACE	468,158	SY	\$ 1.20	\$ 561,789.60	\$ 1.50	\$ 702,237.00	\$ 1.55	\$ 725,644.90	\$ 1.72	\$ 805,231.76		
2	FURNISH AND INSTALL STRIPING 8" WIDE AND LESS IN THERMOPLASTIC; COMPLETE-IN-PLACE	1	LS	\$ 141,263.00	\$ 141,263.00	\$ 38,000.00	\$ 38,000.00	\$ 36,325.00	\$ 36,325.00	\$ 38,000.00	\$ 38,000.00		
3	FURNISH AND INSTALL STRIPING OVER 8" WIDE IN THERMOPLASTIC (TO INCLUDE REFLECTIVE PAINT FOR CURBS AND RAISED MEDIAN ISLAND NOSE); COMPLETE-IN-PLACE	1	LS	\$ 124,161.25	\$ 124,161.25	\$ 44,000.00	\$ 44,000.00	\$ 41,600.00	\$ 41,600.00	\$ 43,680.00	\$ 43,680.00		
4	FURNISH AND INSTALL WHITE 8" PREMARK IN-LINE RUMBLE BARS (OR APPROVED EQUAL BY THE CITY ENGINEER); COMPLETE-IN-PLACE	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 12,500.00	\$ 12,500.00	\$ 11,945.00	\$ 11,945.00	\$ 12,550.00	\$ 12,550.00		
5	FURNISH AND INSTALL WHITE "BOOMERANG SURFACE MOUNT REBOUNDABLE DELINATORS (OR APPROVED EQUAL BY THE CITY ENGINEER). DELINATOR SHALL BE 48" TALL AND 2.25" IN DIAMETER AND SHALL INCLUDE THE COMPLETE ASSEMBLY (COUPLER AND BOLT DOWN ASSEMBLY); COMPLETE-IN-PLACE	1	LS	\$ 7,990.00	\$ 7,990.00	\$ 5,500.00	\$ 5,500.00	\$ 5,335.00	\$ 5,335.00	\$ 5,602.00	\$ 5,602.00		
6	FURNISH AND INSTALL RAISED PAVEMENT MARKER(S); COMPLETE-IN-PLACE	1	LS	\$ 18,015.00	\$ 18,015.00	\$ 7,500.00	\$ 7,500.00	\$ 7,180.00	\$ 7,180.00	\$ 7,540.00	\$ 7,540.00		
7	REMOVE EXISTING STRIPING; COMPLETE-IN-PLACE	1	LS	\$ 183,060.00	\$ 183,060.00	\$ 29,500.00	\$ 29,500.00	\$ 28,000.00	\$ 28,000.00	\$ 29,400.00	\$ 29,400.00		
8	REMOVE AND DISPOSE OF EXISTING RAISED PAVEMENT MARKER(S); COMPLETE-IN-PLACE	1	LS	\$ 5,652.00	\$ 5,652.00	\$ 2,500.00	\$ 2,500.00	\$ 2,310.00	\$ 2,310.00	\$ 2,450.00	\$ 2,450.00		
9	REMOVE EXISTING RUMBLE BARS (TO INCLUDE PATCHING ROADWAY SURFACE IF APPLICABLE); COMPLETE-IN-PLACE	1	LS	\$ 2,000.00	\$ 2,000.00	\$ 2,500.00	\$ 2,500.00	\$ 2,300.00	\$ 2,300.00	\$ 2,400.00	\$ 2,400.00		
10	REMOVE EXISTING SURFACE MOUNTED DELINATORS (TO INCLUDE PATCHING ROADWAY SURFACE IF APPLICABLE); COMPLETE-IN-PLACE	1	LS	\$ 750.00	\$ 750.00	\$ 1,500.00	\$ 1,500.00	\$ 1,150.00	\$ 1,150.00	\$ 1,207.00	\$ 1,207.00		
11	TRAFFIC CONTROL; COMPLETE-IN-PLACE	1	LS	\$ 40,000.00	\$ 40,000.00	\$ 100,000.00	\$ 100,000.00	\$ 85,000.00	\$ 85,000.00	\$ 45,004.24	\$ 45,004.24		
12	WATER POLLUTION CONTROL; COMPLETE-IN-PLACE	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 2,000.00	\$ 2,000.00		
TOTAL BASE BID NO. 1 (ITEMS 1-12) (FOR COMPARISON ONLY)					\$ 1,109,680.85		\$ 946,737.00		\$ 947,789.90		\$ 995,065.00		
BASE BID NO. 2 2014 SLURRY SEAL PROJECT PROJECT NO. 9337													
13	FURNISH AND INSTALL TYPE II SLURRY SEAL; COMPLETE-IN-PLACE	15,411	SY	\$ 1.20	\$ 18,493.20	\$ 1.50	\$ 23,116.50	\$ 1.60	\$ 24,657.60	\$ 1.72	\$ 26,506.92		
14	FURNISH AND INSTALL STRIPING 8" WIDE AND LESS IN THERMOPLASTIC; COMPLETE-IN-PLACE	1	LS	\$ 10,035.30	\$ 10,035.30	\$ 4,500.00	\$ 4,500.00	\$ 4,025.00	\$ 4,025.00	\$ 4,300.00	\$ 4,300.00		
15	FURNISH AND INSTALL STRIPING OVER 8" WIDE IN THERMOPLASTIC (TO INCLUDE REFLECTIVE PAINT FOR CURBS AND RAISED MEDIAN ISLAND NOSE); COMPLETE-IN-PLACE	1	LS	\$ 8,634.50	\$ 8,634.50	\$ 3,000.00	\$ 3,000.00	\$ 2,850.00	\$ 2,850.00	\$ 3,000.00	\$ 3,000.00		
16	FURNISH AND INSTALL RAISED PAVEMENT MARKER(S); COMPLETE-IN-PLACE	1	LS	\$ 1,405.00	\$ 1,405.00	\$ 1,500.00	\$ 1,500.00	\$ 1,235.00	\$ 1,235.00	\$ 1,300.00	\$ 1,300.00		
17	REMOVE EXISTING STRIPING; COMPLETE-IN-PLACE	1	LS	\$ 12,418.50	\$ 12,418.50	\$ 2,000.00	\$ 2,000.00	\$ 1,825.00	\$ 1,825.00	\$ 2,000.00	\$ 2,000.00		
18	REMOVE AND DISPOSE OF EXISTING RAISED PAVEMENT MARKER(S); COMPLETE-IN-PLACE	1	LS	\$ 428.00	\$ 428.00	\$ 500.00	\$ 500.00	\$ 250.00	\$ 250.00	\$ 300.00	\$ 300.00		
19	TRAFFIC CONTROL; COMPLETE-IN-PLACE	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 8,000.00	\$ 8,000.00	\$ 10,000.00	\$ 10,000.00	\$ 4,003.08	\$ 4,003.08		
20	WATER POLLUTION CONTROL; COMPLETE-IN-PLACE	1	LS	\$ 3,000.00	\$ 3,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,500.00	\$ 1,500.00		
TOTAL BASE BID NO. 2 (ITEMS 13-20) (FOR COMPARISON ONLY)					\$ 59,414.50		\$ 43,616.50		\$ 45,842.60		\$ 42,910.00		

**2014 SLURRY SEAL PROJECT
PROJECT NO. 9438**

Bid awarded on September 9, 2014 by City Council to
Graham Contractors Inc. for the sum of \$1,212,534 for items 1-52.
All other bids were rejected and bid bonds returned.

Drawing No. 8147
Project Engineer: Kathy Wilson
Project Manager: Frank A. Aguayo, P.E.

Dated this 9th day of September 2014.

				CONTRACTORS							
				CONTRACTOR #1		CONTRACTOR #2		CONTRACTOR #3		CONTRACTOR #4	
				GRAHAM CONTRACTORS, INC. 860 LONUS STREET SAN JOSE, CA 95126		TELFER HIGHWAY TECHNOLOGIES 4522 PARKER AVE. BLDG 700 STE 350 McCLELLAN, CA 95652		VSS INTERNATIONAL, INC. 3785 CHANNEL DRIVE WEST SACRAMENTO, CA 95691			
ITEM NO.	DESCRIPTION	APPROXIMATE QUANTITY	UNIT	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
ADDITIVE ALTERNATE NO. 1 2014 SLURRY SEAL PROJECT - PROJECT NO. 9438											
21	FURNISH AND INSTALL TYPE II SLURRY SEAL; COMPLETE-IN-PLACE	19,515 SY		\$ 1.20	\$ 23,418.00	\$ 1.50	\$ 29,272.50	\$ 1.60	\$ 31,224.00	\$ 1.72	\$ 33,565.80
22	FURNISH AND INSTALL STRIPING 8" WIDE AND LESS IN THERMOPLASTIC; COMPLETE-IN-PLACE	1 LS		\$ 13,630.40	\$ 13,630.40	\$ 5,000.00	\$ 5,000.00	\$ 4,555.00	\$ 4,555.00	\$ 5,000.00	\$ 5,000.00
23	FURNISH AND ISNTALL STRIPING OVER 8" WIDE IN THERMOPLASTIC (TO INCLUDE REFLECTIVE PAINT FOR CURBS AND RAISED MEDIAN ISLAND NOSE); COMPLETE-IN-PLACE	1 LS		\$ 11,428.00	\$ 11,428.00	\$ 5,000.00	\$ 5,000.00	\$ 4,865.00	\$ 4,865.00	\$ 5,100.00	\$ 5,100.00
24	FURNISH AND INSTALL RAISED PAVEMENT MARKER(S); COMPLETE-IN-PLACE	1 LS		\$ 2,845.00	\$ 2,845.00	\$ 1,500.00	\$ 1,500.00	\$ 1,225.00	\$ 1,225.00	\$ 1,300.00	\$ 1,300.00
25	REMOVE EXISTING STRIPING; COMPLETE-IN-PLACE	1 LS		\$ 17,599.50	\$ 17,599.50	\$ 5,000.00	\$ 5,000.00	\$ 4,600.00	\$ 4,600.00	\$ 5,000.00	\$ 5,000.00
26	REMOVE AND DISPOSE OF EXISTING RAISED PAVEMENT MARKER(S); COMPLETE-IN-PLACE	1 LS		\$ 1,066.00	\$ 1,066.00	\$ 500.00	\$ 500.00	\$ 375.00	\$ 375.00	\$ 400.00	\$ 400.00
27	TRAFFIC CONTROL; COMPLETE-IN-PLACE	1 LS		\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 7,000.00	\$ 7,000.00	\$ 23,899.20	\$ 23,899.20
28	WATER POLLUTION CONTROL; COMPLETE-IN-PLACE	1 LS		\$ 5,000.00	\$ 5,000.00	\$ 1,000.00	\$ 1,000.00	\$ 500.00	\$ 500.00	\$ 1,500.00	\$ 1,500.00
TOTAL ADDITIVE ALTERNATE NO. 1 (ITEMS 21-28) (FOR COMPARISON ONLY)				\$ 84,986.90		\$ 57,272.50		\$ 54,344.00		\$ 75,765.00	
ADDITIVE ALTERNATE NO. 2 2014 SLURRY SEAL PROJECT - PROJECT NO. 9438											
29	FURNISH AND INSTALL TYPE II SLURRY SEAL; COMPLETE-IN-PLACE	26,377 SY		\$ 1.20	\$ 31,652.40	\$ 1.50	\$ 39,565.50	\$ 1.60	\$ 42,203.20	\$ 1.72	\$ 45,368.44
30	FURNISH AND INSTALL STRIPING 8" WIDE AND LESS IN THERMOPLASTIC; COMPLETE-IN-PLACE	1 LS		\$ 16,597.00	\$ 16,597.00	\$ 7,500.00	\$ 7,500.00	\$ 6,900.00	\$ 6,900.00	\$ 8,000.00	\$ 8,000.00
31	FURNISH AND ISNTALL STRIPING OVER 8" WIDE IN THERMOPLASTIC (TO INCLUDE REFLECTIVE PAINT FOR CURBS AND RAISED MEDIAN ISLAND NOSE); COMPLETE-IN-PLACE	1 LS		\$ 14,688.75	\$ 14,688.75	\$ 8,500.00	\$ 8,500.00	\$ 8,125.00	\$ 8,125.00	\$ 8,500.00	\$ 8,500.00
32	FURNISH AND INSTALL RAISED PAVEMENT MARKER(S); COMPLETE-IN-PLACE	1 LS		\$ 3,405.00	\$ 3,405.00	\$ 3,000.00	\$ 3,000.00	\$ 2,435.00	\$ 2,435.00	\$ 3,000.00	\$ 3,000.00
33	REMOVE EXISTING STRIPING; COMPLETE-IN-PLACE	1 LS		\$ 21,831.00	\$ 21,831.00	\$ 9,000.00	\$ 9,000.00	\$ 8,075.00	\$ 8,075.00	\$ 8,500.00	\$ 8,500.00
34	REMOVE AND DISPOSE OF EXISTING RAISED PAVEMENT MARKER(S); COMPLETE-IN-PLACE	1 LS		\$ 1,552.50	\$ 1,552.50	\$ 1,500.00	\$ 1,500.00	\$ 1,300.00	\$ 1,300.00	\$ 1,400.00	\$ 1,400.00
35	TRAFFIC CONTROL; COMPLETE-IN-PLACE	1 LS		\$ 10,000.00	\$ 10,000.00	\$ 14,000.00	\$ 14,000.00	\$ 10,000.00	\$ 10,000.00	\$ 29,001.56	\$ 29,001.56
36	WATER POLLUTION CONTROL; COMPLETE-IN-PLACE	1 LS		\$ 5,000.00	\$ 5,000.00	\$ 1,000.00	\$ 1,000.00	\$ 500.00	\$ 500.00	\$ 1,500.00	\$ 1,500.00
TOTAL ADDITIVE ALTERNATE NO. 2 (ITEMS 29-36) (FOR COMPARISON ONLY)				\$ 104,726.65		\$ 84,065.50		\$ 79,538.20		\$ 105,270.00	
ADDITIVE ALTERNATE NO. 3 2014 SLURRY SEAL PROJECT - PROJECT NO. 9438											
37	FURNISH AND INSTALL TYPE II SLURRY SEAL; COMPLETE-IN-PLACE	26,287 SY		\$ 1.20	\$ 31,544.40	\$ 1.50	\$ 39,430.50	\$ 1.60	\$ 42,059.20	\$ 1.72	\$ 45,213.64
38	FURNISH AND INSTALL STRIPING 8" WIDE AND LESS IN THERMOPLASTIC; COMPLETE-IN-PLACE	1 LS		\$ 5,566.00	\$ 5,566.00	\$ 3,500.00	\$ 3,500.00	\$ 3,025.00	\$ 3,025.00	\$ 3,200.00	\$ 3,200.00
39	FURNISH AND ISNTALL STRIPING OVER 8" WIDE IN THERMOPLASTIC (TO INCLUDE REFLECTIVE PAINT FOR CURBS AND RAISED MEDIAN ISLAND NOSE); COMPLETE-IN-PLACE	1 LS		\$ 10,943.00	\$ 10,943.00	\$ 2,000.00	\$ 2,000.00	\$ 1,850.00	\$ 1,850.00	\$ 2,000.00	\$ 2,000.00
40	FURNISH AND INSTALL RAISED PAVEMENT MARKER(S); COMPLETE-IN-PLACE	1 LS		\$ 1,135.00	\$ 1,135.00	\$ 500.00	\$ 500.00	\$ 440.00	\$ 440.00	\$ 500.00	\$ 500.00
41	REMOVE EXISTING STRIPING; COMPLETE-IN-PLACE	1 LS		\$ 3,396.00	\$ 3,396.00	\$ 2,000.00	\$ 2,000.00	\$ 1,750.00	\$ 1,750.00	\$ 2,000.00	\$ 2,000.00
42	REMOVE AND DISPOSE OF EXISTING RAISED PAVEMENT MARKER(S); COMPLETE-IN-PLACE	1 LS		\$ 272.00	\$ 272.00	\$ 500.00	\$ 500.00	\$ 225.00	\$ 225.00	\$ 300.00	\$ 300.00
43	TRAFFIC CONTROL; COMPLETE-IN-PLACE	1 LS		\$ 5,000.00	\$ 5,000.00	\$ 6,000.00	\$ 6,000.00	\$ 2,500.00	\$ 2,500.00	\$ 22,601.36	\$ 22,601.36
44	WATER POLLUTION CONTROL; COMPLETE-IN-PLACE	1 LS		\$ 3,000.00	\$ 3,000.00	\$ 1,000.00	\$ 1,000.00	\$ 500.00	\$ 500.00	\$ 1,500.00	\$ 1,500.00
TOTAL ADDITIVE ALTERNATE NO. 3 (ITEMS 37-44) (FOR COMPARISON ONLY)				\$ 60,856.40		\$ 54,930.50		\$ 52,349.20		\$ 77,315.00	
ADDITIVE ALTERNATE NO. 4 2014 SLURRY SEAL PROJECT - PROJECT NO. 9438											
45	FURNISH AND INSTALL TYPE II SLURRY SEAL; COMPLETE-IN-PLACE	4,608 SY		\$ 1.20	\$ 5,529.60	\$ 1.50	\$ 6,912.00	\$ 1.60	\$ 7,372.80	\$ 1.72	\$ 7,925.76
46	FURNISH AND INSTALL STRIPING 8" WIDE AND LESS IN THERMOPLASTIC; COMPLETE-IN-PLACE	1 LS		\$ 5,553.00	\$ 5,553.00	\$ 1,500.00	\$ 1,500.00	\$ 1,100.00	\$ 1,100.00	\$ 2,000.00	\$ 2,000.00

**2014 SLURRY SEAL PROJECT
PROJECT NO. 9438**

Bid awarded on September 9, 2014 by City Council to
Graham Contractors Inc. for the sum of \$1,212,534 for items 1-52.
All other bids were rejected and bid bonds returned.

Drawing No. 8147
Project Engineer: Kathy Wilson
Project Manager: Frank A. Aguayo, P.E.

Dated this 9th day of September 2014.

ITEM NO.	DESCRIPTION	APPROXIMATE QUANTITY	UNIT	ENGINEER'S ESTIMATE		CONTRACTORS										
				UNIT PRICE	TOTAL	CONTRACTOR #1		CONTRACTOR #2		CONTRACTOR #3		CONTRACTOR #4				
						UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL			
	City Clerk															
						GRAHAM CONTRACTORS, INC. 860 LONUS STREET SAN JOSE, CA 95126	TELFER HIGHWAY TECHNOLOGIES 4522 PARKER AVE. BLDG 700 STE 350 McCLELLAN, CA 95652	VSS INTERNATIONAL, INC. 3785 CHANNEL DRIVE WEST SACRAMENTO, CA 95691								
47	FURNISH AND ISNTALL STRIPING OVER 8" WIDE IN THERMOPLASTIC (TO INCLUDE REFLECTIVE PAINT FOR CURBS AND RAISED MEDIAN ISLAND NOSE); COMPLETE-IN-PLACE	1	LS	\$ 9,428.25	\$ 9,428.25	\$ 6,000.00	\$ 6,000.00	\$ 5,125.00	\$ 5,125.00	\$ 5,400.00	\$ 5,400.00					
48	FURNISH AND INSTALL RAISED PAVEMENT MARKER(S); COMPLETE-IN-PLACE	1	LS	\$ 630.00	\$ 630.00	\$ 500.00	\$ 500.00	\$ 325.00	\$ 325.00	\$ 500.00	\$ 500.00					
49	REMOVE EXISTING STRIPING; COMPLETE-IN-PLACE	1	LS	\$ 6,438.00	\$ 6,438.00	\$ 3,500.00	\$ 3,500.00	\$ 2,960.00	\$ 2,960.00	\$ 4,000.00	\$ 4,000.00					
50	REMOVE AND DISPOSE OF EXISTING RAISED PAVEMENT MARKER(S); COMPLETE-IN-PLACE	1	LS	\$ 236.00	\$ 236.00	\$ 500.00	\$ 500.00	\$ 225.00	\$ 225.00	\$ 300.00	\$ 300.00					
51	TRAFFIC CONTROL; COMPLETE-IN-PLACE	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 6,000.00	\$ 6,000.00	\$ 2,000.00	\$ 2,000.00	\$ 24,199.24	\$ 24,199.24					
52	WATER POLLUTION CONTROL; COMPLETE-IN-PLACE	1	LS	\$ 2,500.00	\$ 2,500.00	\$ 1,000.00	\$ 1,000.00	\$ 500.00	\$ 500.00	\$ 1,500.00	\$ 1,500.00					
TOTAL ADDITIVE ALTERNATE NO. 4 (ITEMS 45-52) (FOR COMPARISON ONLY)					\$ 35,314.85		\$ 25,912.00		\$ 19,607.80		\$ 45,825.00					
TOTAL BASE BID NO. 1 + BASE BID NO. 2 (ITEMS 1-20) (FOR COMPARISON ONLY)					\$ 1,169,095.35		\$ 990,353.50		\$ 993,632.50		\$ 1,037,975.00					
ITEMS TO BE SUBMITTED WITH PROPOSAL ON BID OPENING DATE																
	PROPOSAL					X		X			X					
	ADDENDUM NO. 1					X		X			X					
	BIDDER'S BOND					X		X			X					
	BIDDER'S STATEMENT OF FINANCIAL RESPONSIBILITY, TECHNICAL ABILITY, AND EXPERIENCE					X		X			X					
	BIDDER'S STATEMENT OF SUBCONTRACTORS PART I					X		X			X					
	NON-COLLUSION DECLARATION OF CONTRACTOR					X		X			X					
	INSURANCE CERTIFICATION					X		X			X					
ITEMS TO BE SUBMITTED BY LOW BIDDER AND SECOND LOWEST BIDDER ON/OR WITHIN 5																
	STATEMENT OF GOOD FAITH EFFORT FOR LOCAL HIRE															
	BIDDER'S LIST FOR THE CITY OF SALINAS PUBLIC WORKS DEPARTMENT															
	NON-COLLUSION DECLARATION OF SUBCONTRACTOR					X										
	BIDDER'S STATEMENT OF SUBCONTRACTORS PART II															