

Bid awarded on _____ by Salinas City Council by Resolution No. _____ (NCS) to

_____ For the sum of \$ _____ for item _____. All others bids were rejected and

bid bonds returned. Dated this _____ day of _____, 20_____.

CITY CLERK

Downtown Complete Streets, Project No. 9090, Federal Project HSIPL-5045(032)

Bid Opening: 8/20/2019				Engineer's Estimate		Monterey Peninsula Engineering		Granite Rock Company		The Don Chapin Co., Inc.		Teichert Construction	
PROJECT MANAGER: Andrew Easterling, P.E. PROJECT COORDINATOR: Victor Gutierrez						120 Granite Rock Way San Jose, CA 95136		560 Crazy Horse Cyn Rd Salinas CA 93907		400 Sunrise Ave, Suite 30 Roseville, CA 95661			
Base Bid													
Item #	Item Description	Quantity	Measure	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total
1	FURNISH AND INSTALL WATER POLLUTION CONTROL PROGRAM; COMPLETE-IN-PLACE	1	LS	\$25,000	\$25,000	\$ 90,000	\$ 90,000	\$ 1,500	\$ 1,500.00	\$ 15,000	\$ 15,000	\$ 50,000	\$ 50,000
2	CONSTRUCTION STAKING	1	LS	\$70,000	\$70,000	\$ 55,000	\$ 55,000	\$ 35,000	\$ 35,000.00	\$ 20,000	\$ 20,000	\$ 45,000	\$ 45,000
3	TRAFFIC CONTROL SYSTEM AND CONSTRUCTION AREA SIGNS; COMPLETE-IN-PLACE	1	LS	\$385,000	\$385,000	\$ 525,000	\$ 525,000	\$ 450,575	\$ 450,575.00	\$ 240,000	\$ 240,000	\$ 755,124.58	\$ 755,124.58
4	REMOVE AND DISPOSE ASPHALT CONCRETE AND AGGREGATE BASE (1' DEPTH)	11,170	CF	\$6	\$67,020	\$ 7	\$ 78,190	\$ 15	\$ 167,550.00	\$ 6	\$ 67,020	\$ 10	\$ 111,700
5	REMOVE AND DISPOSE CONCRETE (CURB)	210	LF	\$14	\$2,940	\$ 7	\$ 1,470	\$ 9.50	\$ 1,995.00	\$ 23	\$ 4,830	\$ 27	\$ 5,670
6	REMOVE AND DISPOSE CONCRETE (CURB AND GUTTER)	1,652	LF	\$15	\$24,780	\$ 11	\$ 18,172	\$ 32	\$ 52,864.00	\$ 23	\$ 37,996	\$ 8	\$ 13,216
7	REMOVE AND DISPOSE CONCRETE SIDEWALK	13,330	SF	\$4	\$53,320	\$ 4	\$ 53,320	\$ 7.50	\$ 99,975.00	\$ 4	\$ 53,320	\$ 6	\$ 79,980
8	REMOVE AND DISPOSE CONCRETE PAVEMENT	135	SF	\$11	\$1,485	\$ 11	\$ 1,485	\$ 11	\$ 1,485.00	\$ 8	\$ 1,080	\$ 26	\$ 3,510
9	REMOVE AND DISPOSE BRICK PAVING	91	SF	\$11	\$1,001	\$ 11	\$ 1,001	\$ 11	\$ 1,001.00	\$ 16	\$ 1,456	\$ 20	\$ 1,820
10	REMOVE AND DISPOSE PIPE	97	LF	\$105	\$10,185	\$ 99	\$ 9,603	\$ 125	\$ 12,125.00	\$ 400	\$ 38,800	\$ 101	\$ 9,797
11	REMOVE AND DISPOSE INLET	19	EA	\$1,100	\$20,900	\$ 1,200	\$ 22,800	\$ 2,225	\$ 42,275.00	\$ 1,000	\$ 19,000	\$ 771	\$ 14,649
12	MODIFY DRAINAGE INLET TO STORM DRAIN MANHOLE; COMPLETE-IN-PLACE	1	EA	\$4,000	\$4,000	\$ 11,400	\$ 11,400	\$ 10,500	\$ 10,500.00	\$ 4,000	\$ 4,000	\$ 11,600	\$ 11,600
13	ADJUST MANHOLE FRAME AND COVER; COMPLETE-IN-PLACE	1	EA	\$1,500	\$1,500	\$ 1,950	\$ 1,950	\$ 3,510	\$ 3,510.00	\$ 1,000	\$ 1,000	\$ 2,500	\$ 2,500
14	HOT MIX ASPHALT (TYPE B); COMPLETE-IN-PLACE	780	TON	\$150	\$117,000	\$ 300	\$ 234,000	\$ 375	\$ 292,500.00	\$ 325	\$ 253,500	\$ 430	\$ 335,400
15	CONSTRUCT CONCRETE CURB TYPE B (SALINAS STD PLAN NO. 1, TYPE B); COMPLETE-IN-PLACE	135	LF	\$140	\$18,900	\$ 95	\$ 12,825.00	\$ 100	\$ 13,500.00	\$ 100	\$ 13,500	\$ 174	\$ 23,490
16	(SALINAS STD PLAN NO. 1, TYPE C); COMPLETE-IN-PLACE	1,350	LF	\$72	\$97,200	\$ 110	\$ 148,500.00	\$ 158	\$ 213,300.00	\$ 115	\$ 155,250	\$ 117	\$ 157,950
17	CONSTRUCT SIDEWALK; COMPLETE-IN-PLACE	8,840	SF	\$22	\$194,480	\$ 15	\$ 132,600.00	\$ 21	\$ 185,640.00	\$ 14	\$ 123,760	\$ 24	\$ 212,160
18	CONSTRUCT CURB RAMP (CALTRANS STD CASE A); COMPLETE-IN-PLACE	10	EA	\$8,000	\$80,000	\$ 5,500	\$ 55,000.00	\$ 9,800	\$ 98,000.00	\$ 3,000	\$ 30,000	\$ 7,100	\$ 71,000
19	CONSTRUCT CURB RAMP (CALTRANS STD CASE B); COMPLETE-IN-PLACE	10	EA	\$8,000	\$80,000	\$ 5,500	\$ 55,000.00	\$ 9,900	\$ 99,000.00	\$ 3,000	\$ 30,000	\$ 8,100	\$ 81,000
20	CONSTRUCT CURB RAMP (MODIFIED CASE B); COMPLETE-IN-PLACE	2	EA	\$8,000	\$16,000	\$ 5,500	\$ 11,000.00	\$ 9,200	\$ 18,400.00	\$ 3,000	\$ 6,000	\$ 7,000	\$ 14,000
21	CONSTRUCT CURB RAMP (CALTRANS STD CASE C); COMPLETE-IN-PLACE	3	EA	\$8,000	\$24,000	\$ 5,500	\$ 16,500.00	\$ 9,300	\$ 27,900.00	\$ 3,000	\$ 9,000	\$ 9,200	\$ 27,600
22	CONSTRUCT CURB RAMP (MODIFIED CASE C); COMPLETE-IN-PLACE	7	EA	\$8,000	\$56,000	\$ 5,500	\$ 38,500.00	\$ 9,500	\$ 66,500.00	\$ 3,000	\$ 21,000	\$ 8,000	\$ 56,000
23	CONSTRUCT CURB RAMP (CASE F); COMPLETE-IN-PLACE	2	EA	\$8,000	\$16,000	\$ 5,500	\$ 11,000.00	\$ 9,300	\$ 18,600.00	\$ 3,000	\$ 6,000	\$ 7,100	\$ 14,200
24	CONSTRUCT CURB RAMP (MODIFIED CASE F); COMPLETE-IN-PLACE	3	EA	\$8,000	\$24,000	\$ 5,500	\$ 16,500.00	\$ 9,500	\$ 28,500.00	\$ 3,000	\$ 9,000	\$ 9,200	\$ 27,600
25	CONSTRUCT CURB RAMP (CALTRANS STD CASE G); COMPLETE-IN-PLACE	5	EA	\$8,000	\$40,000	\$ 5,500	\$ 27,500.00	\$ 9,600	\$ 48,000.00	\$ 3,000	\$ 15,000	\$ 9,600	\$ 48,000
26	CONSTRUCT CURB RAMP (BLENDED TRANSITION); COMPLETE-IN-PLACE	4	EA	\$5,000	\$20,000	\$ 6,000	\$ 24,000.00	\$ 9,800	\$ 39,200.00	\$ 3,000	\$ 12,000	\$ 9,600	\$ 38,400
27	FURNISH AND INSTALL PEDESTRIAN BARRICADE; COMPLETE-IN-PLACE	2	EA	\$1,500	\$3,000	\$ 2,150	\$ 4,300.00	\$ 2,275	\$ 4,550.00	\$ 2,000	\$ 4,000	\$ 800	\$ 1,600
28	RECONSTRUCT DRAINAGE CONNECTION; COMPLETE-IN-PLACE	3	EA	\$600	\$1,800	\$ 500	\$ 1,500.00	\$ 500	\$ 1,500.00	\$ 500	\$ 1,500	\$ 1,700	\$ 5,100
29	RECONSTRUCT CURB DRAIN (SALINAS STD PLAN NO. 19); COMPLETE-IN-PLACE	3	EA	\$750	\$2,250	\$ 350	\$ 1,050.00	\$ 145	\$ 435.00	\$ 700	\$ 2,100	\$ 4,300	\$ 12,900
30	FURNISH AND INSTALL STORM DRAIN MANHOLE; COMPLETE-IN-PLACE	1	EA	\$11,500	\$11,500	\$ 9,500	\$ 9,500.00	\$ 15,575	\$ 15,575.00	\$ 26,000	\$ 26,000	\$ 35,000	\$ 35,000
31	FURNISH AND INSTALL 12" RCP PIPE (CLASS III); COMPLETE-IN-PLACE	114	LF	\$250	\$28,500	\$ 450	\$ 51,300.00	\$ 825	\$ 94,050.00	\$ 505	\$ 57,570	\$ 900	\$ 102,600
32	FURNISH AND INSTALL DRAINAGE INLET; COMPLETE-IN-PLACE	20	EA	\$5,500	\$110,000	\$ 6,000	\$ 120,000.00	\$ 9,000	\$ 180,000.00	\$ 5,000	\$ 100,000	\$ 3,900	\$ 78,000
33	SLURRY SEAL TYPE II; COMPLETE-IN-PLACE	745,131	SF	\$0.27	\$201,185	\$ 0.29	\$ 216,087.99	\$ 0.25	\$ 186,282.75	\$ 0.30	\$ 223,539.30	\$ 0.30	\$ 223,539
34	REMOVE AND DISPOSE CITY TREE	1	LS	\$1,000	\$1,000	\$ 8,900	\$ 8,900.00	\$ 7,500	\$ 7,500.00	\$ 5,000	\$ 5,000	\$ 30,000	\$ 30,000
35	ROADSIDE SIGN AND POST; COMPLETE-IN-PLACE	1	LS	\$65,000	\$65,000	\$ 60,000	\$ 60,000.00	\$ 54,250	\$ 54,250.00	\$ 68,000	\$ 68,000	\$ 48,000	\$ 48,000
36	REMOVE PAVEMENT STRIPING AND MARKINGS; COMPLETE-IN-PLACE	1	LS	\$35,000	\$35,000	\$ 40,000.0	\$ 40,000.00	\$ 35,000	\$ 35,000.00	\$ 44,000	\$ 44,000	\$ 40,000	\$ 40,000
37	FURNISH AND INSTALL STRIPING; COMPLETE-IN-PLACE	1	LS	\$350,000	\$350,000	\$ 250,000	\$ 250,000.00	\$ 223,900	\$ 223,900.00	\$ 280,000	\$ 280,000	\$ 255,000	\$ 255,000

Downtown Complete Streets, Project No. 9090, Federal Project HSIPL-5045(032)

PROJECT MANAGER: Andrew Easterling, P.E. PROJECT COORDINATOR: Victor Gutierrez				Engineer's Estimate		Monterey Peninsula Engineering 192 Healy Avenue Marina CA 93933		Granite Rock Company 120 Granite Rock Way San Jose, CA 95136		The Don Chapin Co., Inc. 560 Crazy Horse Cyn Rd Salinas CA 93907		Teichert Construction 400 Sunrise Ave, Suite 30 Roseville, CA 95661	
Base Bid													
Item #	Item Description	Quantity	Measure	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total	Unit Price	Item Total
38	FURNISH AND INSTALL 4" SCHEDULE 80 HDPE CONDUIT WITH MAXCELL INNERDUCT	7,000	LF	\$56	\$392,000	\$ 56	\$ 392,000.00	\$ 47	\$ 329,000.00	\$ 60	\$ 420,000	\$ 53	\$ 371,000
39	FURNISH AND INSTALL 4" SCHEDULE 80 HDPE CONDUIT EMPTY	500	LF	\$50	\$25,000	\$ 50.00	\$ 25,000.00	\$ 79	\$ 39,500.00	\$ 98	\$ 49,000	\$ 41	\$ 20,500
40	FURNISH AND INSTALL 2" SCHEDULE 80 HDPE CONDUIT EMPTY	200	LF	\$45	\$9,000	\$ 45	\$ 9,000.00	\$ 70	\$ 14,000.00	\$ 87	\$ 17,400	\$ 35	\$ 7,000
41	FURNISH AND INSTALL 2" GRS CONDUIT IN GARAGE	250	LF	\$54	\$13,500	\$ 52	\$ 13,000.00	\$ 95	\$ 23,750.00	\$ 118	\$ 29,500	\$ 37	\$ 9,250
42	FURNISH AND INSTALL NO. 6E PULL BOX	17	EA	\$660	\$11,220	\$ 730	\$ 12,410.00	\$ 1,750	\$ 29,750.00	\$ 2,175	\$ 36,975	\$ 2,200	\$ 37,400
43	FURNISH AND INSTALL N48 FIBER OPTIC SPLICE VAULT	10	EA	\$2,100	\$21,000	\$ 2,128	\$ 21,280.00	\$ 5,000	\$ 50,000.00	\$ 6,200	\$ 62,000	\$ 4,000	\$ 40,000
44	FURNISH 288-STRAND FIBER OPTIC CABLE	12,100	LF	\$7	\$84,700	\$ 5.60	\$ 67,760.00	\$ 5	\$ 60,500.00	\$ 11	\$ 133,100	\$ 5	\$ 60,500
45	INSTALL 288-STRAND FIBER OPTIC CABLE IN CONDUIT	9,100	LF	\$26	\$236,600	\$ 25	\$ 227,500.00	\$ 8.50	\$ 77,350.00	\$ 11	\$ 100,100	\$ 47	\$ 427,700
46	FURNISH AND INSTALL FIBER SPLICE CLOSURE	1	EA	\$6,000	\$6,000	\$ 50,000	\$ 50,000.00	\$ 9,500	\$ 9,500.00	\$ 11,000	\$ 11,000	\$ 2,700	\$ 2,700
47	FURNISH AND INSTALL FIBER TERMINATION PANEL (12 PORT)	0	EA	\$27,000	\$0	\$ 27,000	\$ -	\$ -	\$ -	\$ 5,000	\$ -	\$ 6,000	\$ -
48	FURNISH AND INSTALL FIBER TERMINATION PANEL (288 PORT)	1	EA	\$27,000	\$27,000	\$ 27,000	\$ 27,000.00	\$ 45,000	\$ 45,000.00	\$ 56,000	\$ 56,000	\$ 2,700	\$ 2,700
49	MAKE AND TEST FIBER SPLICE	4	EA	\$5,000	\$20,000	\$ 5,100	\$ 20,400.00	\$ 7,500	\$ 30,000.00	\$ 9,000	\$ 36,000	\$ 6,800	\$ 27,200
50	MAKE AND TEST FIBER TERMINATION	12	EA	\$2,000	\$24,000	\$ 2,000	\$ 24,000.00	\$ 7,500	\$ 90,000.00	\$ 9,000	\$ 108,000	\$ 6,300	\$ 75,600
51	SYSTEM TESTING	1	LS	\$31,000	\$31,000	\$ 31,360	\$ 31,360.00	\$ 20,000	\$ 20,000.00	\$ 94,000	\$ 94,000	\$ 1,400	\$ 1,400
52	REMOVE AND DISPOSE SIGNAL POLE AND FOUNDATION	30	EA	\$2,900	\$87,000	\$ 2,800	\$ 84,000.00	\$ 3,900	\$ 117,000.00	\$ 4,500	\$ 135,000	\$ 3,200	\$ 96,000
53	FURNISH AND INSTALL PULL BOX (CALTRANS NO. 5); COMPLETE-IN-PLACE	78	EA	\$900	\$70,200	\$ 800	\$ 62,400.00	\$ 950	\$ 74,100.00	\$ 1,200	\$ 93,600	\$ 2,200	\$ 171,600
54	FURNISH AND INSTALL PULL BOX (CALTRANS NO. 6E); COMPLETE-IN-PLACE	8	EA	\$1,500	\$12,000	\$ 1,300	\$ 10,400.00	\$ 1,250	\$ 10,000.00	\$ 1,600	\$ 12,800	\$ 2,200	\$ 17,600
55	FURNISH AND INSTALL CONDUIT AND CONDUCTORS; COMPLETE-IN-PLACE	1	LS	\$550,000	\$550,000	\$ 655,200	\$ 655,200.00	\$ 125,000	\$ 125,000.00	\$ 467,000	\$ 467,000	\$ 152,000	\$ 152,000
56	FURNISH AND INSTALL TRAFFIC SIGNAL CABINET; COMPLETE-IN-PLACE	7	EA	\$45,000	\$315,000	\$ 46,500	\$ 325,500.00	\$ 55,000	\$ 385,000.00	\$ 62,000	\$ 434,000	\$ 53,000	\$ 371,000
57	FURNISH AND INSTALL TYPE 1-A POLE; COMPLETE-IN-PLACE	37	EA	\$10,000	\$370,000	\$ 3,600	\$ 133,200.00	\$ 3,500	\$ 129,500.00	\$ 4,500	\$ 166,500	\$ 5,350	\$ 197,950
58	FURNISH AND INSTALL TYPE 21TS POLE AND MAST ARM; COMPLETE-IN-PLACE	5	EA	\$15,000	\$75,000	\$ 14,300	\$ 71,500.00	\$ 9,500	\$ 47,500.00	\$ 12,000	\$ 60,000	\$ 13,000	\$ 65,000
59	FURNISH AND INSTALL POLE AND MAST ARM; COMPLETE-IN-PLACE	26	EA	\$30,000	\$780,000	\$ 32,500	\$ 845,000.00	\$ 35,000	\$ 910,000.00	\$ 43,500	\$ 1,131,000	\$ 37,000	\$ 962,000
60	FURNISH AND INSTALL DECORATIVE BASE PLATES FOR ALL POLES; COMPLETE-IN-PLACE	68	EA	\$1,325	\$90,100	\$ 3,500	\$ 238,000.00	\$ 3,500	\$ 238,000.00	\$ 4,400	\$ 299,200	\$ 4,000	\$ 272,000
61	PEDESTRIAN SIGNALS AND MOUNTINGS; COMPLETE-IN-PLACE	92	EA	\$1,325	\$121,900	\$ 1,000	\$ 92,000.00	\$ 975	\$ 89,700.00	\$ 1,200	\$ 110,400	\$ 950	\$ 87,400
62	FURNISH AND INSTALL VEHICULAR SIGNALS AND MOUNTINGS; COMPLETE-IN-PLACE	142	EA	\$1,100	\$156,200	\$ 1,100	\$ 156,200.00	\$ 1,050	\$ 149,100.00	\$ 1,300	\$ 184,600	\$ 1,200	\$ 170,400
63	FURNISH AND INSTALL PEDESTRIAN PUSH BUTTON ASSEMBLY; COMPLETE-IN-PLACE	80	EA	\$1,300	\$104,000	\$ 1,350	\$ 108,000.00	\$ 1,250	\$ 100,000.00	\$ 1,500	\$ 120,000	\$ 1,700	\$ 136,000
64	FURNISH AND INSTALL EMERGENCY VEHICLE PRE-EMPTION DETECTOR AND CABLING (MODEL 721)	10	LS	\$15,000	\$150,000	\$ 12,320	\$ 123,200.00	\$ 1,500	\$ 15,000.00	\$ 2,000	\$ 20,000	\$ 26,000	\$ 260,000
65	FURNISH AND INSTALL VIDEO DETECTION SYSTEM; COMPLETE-IN-PLACE	37	EA	\$18,500	\$684,500	\$ 16,700	\$ 617,900.00	\$ 28,500	\$ 1,054,500	\$ 28,000	\$ 1,036,000	\$ 30,000	\$ 1,110,000
66	FURNISH AND INSTALL BATTERY BACKUP SYSTEM; COMPLETE-IN-PLACE	7	EA	\$14,850	\$103,950	\$ 13,160	\$ 92,120.00	\$ 12,500	\$ 87,500.00	\$ 16,000	\$ 112,000	\$ 16,000	\$ 112,000
67	FURNISH AND INSTALL CONTROLLER; COMPLETE-IN-PLACE	7	EA	\$10,000	\$70,000	\$ 10,600	\$ 74,200.00	\$ 25,000	\$ 175,000.00	\$ 31,000	\$ 217,000	\$ 12,300	\$ 86,100
68	FURNISH AND INSTALL SIGN ON TRAFFIC SIGNAL MAST ARM; COMPLETE-IN-PLACE	30	EA	\$600	\$18,000	\$ 400	\$ 12,000.00	\$ 500	\$ 15,000.00	\$ 620	\$ 18,600	\$ 400	\$ 12,000
69	FURNISH AND INSTALL IISNS; COMPLETE-IN-PLACE	30	EA	\$3,700	\$111,000	\$ 9,600	\$ 288,000.00	\$ 3,750.00	\$ 112,500.00	\$ 4,600	\$ 138,000	\$ 4,000	\$ 120,000
Bid Total (Items 1-69) (For Comparison Only)				\$7,029,816		\$7,324,483.99		\$7,485,187.75		\$7,907,996.30		\$8,525,105.88	
ADDENDUM NO. 1 & 2 SIGNED & DATED						YES		YES		YES		YES	
PROPOSAL FORM COMPLETED, SIGNED & DATED						YES		YES		YES		YES	
BIDDER'S BOND						YES		YES		YES		YES	
BIDDER'S STATEMENT OF FINANCIAL RESPONSIBILITY						YES		YES		YES		YES	
INSURANCE CERTIFICATION						YES		YES		YES		YES	

Downtown Complete Streets, Project No. 9090, Federal Project HSIPL-5045(032)

PROJECT MANAGER: Andrew Easterling, P.E. PROJECT COORDINATOR: Victor Gutierrez				Engineer's Estimate		Monterey Peninsula Engineering 192 Healy Avenue Marina CA 93933		Granite Rock Company 120 Granite Rock Way San Jose, CA 95136		The Don Chapin Co., Inc. 560 Crazy Horse Cyn Rd Salinas CA 93907		Teichert Construction 400 Sunrise Ave, Suite 30 Roseville, CA 95661	
Base Bid													
<i>Item #</i>	<i>Item Description</i>	<i>Quantity</i>	<i>Measure</i>	<i>Unit Price</i>	<i>Item Total</i>	<i>Unit Price</i>	<i>Item Total</i>	<i>Unit Price</i>	<i>Item Total</i>	<i>Unit Price</i>	<i>Item Total</i>	<i>Unit Price</i>	<i>Item Total</i>
	BIDDER'S STATEMENT OF SUBCONTRACTORS - PT. 1					YES		YES		YES		YES	
	EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION					YES		YES		YES		YES	
	PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT					YES		YES		YES		YES	
	PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE					YES		YES		YES		YES	
	PUBLIC CONTRACT CODE SECTION 10232 STATEMENT					YES		YES		YES		YES	
	CONTRACTOR'S CERTIFICATION OF NON-SEGREGATED FACILITIES					YES		YES		YES		YES	
	NON-COLLUSION DECLARATION OF CONTRACTOR AFFIDAVIT					YES		YES		YES		YES	
	DEBARMENT AND SUSPENSION CERTIFICATION					YES		YES		YES		YES	
	NON-LOBBYING CERTIFICATION FOR FEDERAL-AID CONTRACTS					YES		YES		YES		YES	
	DISCLOSURE OF LOBBYING ACTIVITIES					YES		YES		YES		YES	
	BUY AMERICA CERTIFICATION					YES		YES		YES		YES	