
BID OPENING: 
March 15 2024

B I D   T A B U L A T I O N PROJECT No. 9354

TAXILANE REHABILITATION PHASE 1, CIP 9354 Drawing No.

Bid awarded on   _______  by City Council to ___________ Project Engineer: Victor Sanchez

for the sum of  __________ Project Manager: Victor Sanchez
All other bids were rejected and bid bonds returned.

Dated   

 City Clerk ENGINEER'S 
ESTIMATE

ITEM   APPROX. UNIT UNIT UNIT UNIT
NO. QUANTITY PRICE TOTAL PRICE TOTAL PRICE TOTAL PRICE TOTAL

BASE BID NO. 1 

1 CONTRACTOR QUALITY CONTROL PROGRAM (CQCP) (2% MAX OF BASE BID) 1 LS 12,900.00$                         12,900.00$                     $14,000.00 14,000.00$                 $14,000.00 14,000.00$                  $25,000.00 25,000.00$                 
2 SWPPP 1 LS 15,000.00$                         15,000.00$                     $35,000.00 35,000.00$                 $25,000.00 25,000.00$                  $60,000.00 60,000.00$                 
3 MOBILIZATION/DEMOBILIZATION (5% MAX OF BASE BID) 1 LS 32,200.00$                         32,200.00$                     $35,000.00 35,000.00$                 $36,000.00 36,000.00$                  $55,000.00 55,000.00$                 
4 SURVEY CONTROL VERIFICATION 1 LS 30,000.00$                         30,000.00$                     $5,000.00 5,000.00$                   $30,000.00 30,000.00$                  $5,000.00 5,000.00$                    
5 CONSTRUCTION SURVEY AND STAKING 1 LS 5,000.00$                            5,000.00$                       $12,850.00 12,850.00$                 $25,000.00 25,000.00$                  $17,000.00 17,000.00$                 
6 AIRFIELD CONSTRUCTION AREA CONTROL 1 LS 50,000.00$                         50,000.00$                     $34,030.00 34,030.00$                 $43,000.00 43,000.00$                  $50,000.00 50,000.00$                 
7 SWEEPERS AND FOD CONTROL 5 CDAYS 1,000.00$                            5,000.00$                       $5,000.00 25,000.00$                 $5,500.00 27,500.00$                  $1,680.00 8,400.00$                    
8 SAW CUT 685 LF 11.00$                                 7,535.00$                       $6.00 4,110.00$                   $8.50 5,822.50$                    $12.00 8,220.00$                    
9 PAVEMENT REMOVAL (FULL DEPTH) 5825 SY 7.50$                                   43,687.50$                     $7.00 40,775.00$                 $4.50 26,212.50$                  $6.00 34,950.00$                 

10 REMOVAL OF FOREGIN SUB-STANCES/CONTAMINATES 180 SF 2.00$                                   360.00$                           $40.00 7,200.00$                   $45.00 8,100.00$                    $60.00 10,800.00$                 
11 CONCRETE SPALL REPAIR 0 SF -$                                     -$                                 $0.00 -$                             $0.00 -$                              $0.00 -$                             
12 UNCLASSIFIED EXCAVATION 790 CY 35.00$                                 27,650.00$                     $60.00 47,400.00$                 $36.00 28,440.00$                  $63.00 49,770.00$                 
13 UNSUITABLE EXCAVATION 151 SY 200.00$                               30,241.64$                     $100.00 15,100.00$                 $27.00 4,077.00$                    $140.00 21,140.00$                 
14 CEMENT/ LIME TREATED SUBGRADE 4890 SY 30.00$                                 146,700.00$                   $20.00 97,800.00$                 $9.75 47,677.50$                  $21.00 102,690.00$               
15 AGGREGATE BASE COURSE 815 CY 100.00$                               81,500.00$                     $140.00 114,100.00$              $81.00 66,015.00$                  $184.00 149,960.00$               
16 ASPHALT SURFACE COURSE 995 TON 180.00$                               179,100.00$                   $190.00 189,050.00$              $265.00 263,675.00$                $261.00 259,695.00$               
17 EMULSIFIED ASPHALT PRIME COAT 195 GAL 4.00$                                   780.00$                           $12.00 2,340.00$                   $21.50 4,192.50$                    $7.00 1,365.00$                    
18 STRUCTURAL PORTLAND CEMENT CONCRETE PAVEMENT 25 CY 350.00$                               8,750.00$                       $725.00 18,125.00$                 $905.00 22,625.00$                  $3,750.00 93,750.00$                 
19 PAVEMENT MARKING 2845 SF 4.00$                                   11,380.00$                     $4.00 11,380.00$                 $14.00 39,830.00$                  $4.00 11,380.00$                 
20 TEMPORARY PAVEMENT MARKING 195 SF 2.00$                                   390.00$                           $10.00 1,950.00$                   $10.75 2,096.25$                    $10.00 1,950.00$                    
21 HYDROSEEDING 60 SY 1.50$                                   90.00$                             $30.00 1,800.00$                   $32.50 1,950.00$                    $18.70 1,122.00$                    

TOTAL BASE BID NO. 1  (ITEMS 1-21) 688,264.14$               712,010.00$           721,213.25$            967,192.00$           
(FOR COMPARISON ONLY)  

Additive Alternative No.1

22 CONTRACTOR QUALITY CONTROL PROGRAM (CQCP) (2% MAX OF BASE BID) 1 LS 9,400.00$                            9,400.00$                       $8,000.00 8,000.000$                 $11,000.00 11,000.00$                  $5,000.00 5,000.00$                    
23 MOBILIZATION / DEMOBILIZATION (5% MAX OF BASE BID) 1 LS 19,000.00$                         19,000.00$                     $19,000.00 19,000.000$              $27,500.00 27,500.00$                  $18,000.00 18,000.00$                 
24 SURVEY CONTROL VERIFICATION 1 LS 15,000.00$                         15,000.00$                     $1,500.00 1,500.000$                 $15,000.00 15,000.00$                  $2,500.00 2,500.00$                    
25 CONSTRUCTION SURVEY AND STAKING 1 LS 5,000.00$                            5,000.00$                       $2,000.00 2,000.000$                 $27,000.00 27,000.00$                  $15,000.00 15,000.00$                 
26 AIRFIELD CONSTRUCTION AREA CONTROL 1 LS 10,000.00$                         10,000.00$                     $3,000.00 3,000.000$                 $42,000.00 42,000.00$                  $12,000.00 12,000.00$                 
27 SWEEPERS AND FOD CONTROL 5 CDAYS 1,000.00$                            5,000.00$                       $4,000.00 20,000.000$              $5,700.00 28,500.00$                  $1,680.00 8,400.00$                    
28 SAW CUT 235 LF 11.00$                                 2,585.00$                       $6.00 1,410.000$                 $10.00 2,350.00$                    $15.00 3,525.00$                    
29 PAVEMENT REMOVAL (FULL DEPTH) 3820 SY 7.50$                                   28,650.00$                     $7.00 26,740.000$              $10.50 40,110.00$                  $6.25 23,875.00$                 
30 0 -$                                     -$                                 $0.00 -$                             $0.00 -$                              $0.00 -$                             
31 UNCLASSIFIED EXCAVATION 820 CY 35.00$                                 28,700.00$                     $60.00 49,200.000$              $36.00 29,520.00$                  $47.00 38,540.00$                 
32 UNSUITABLE EXCAVATION 48 SY 200.00$                               9,600.00$                       $100.00 4,800.000$                 $27.00 1,296.00$                    $74.00 3,552.00$                    
33 CEMENT/LIME TREATED SUBGRADE 3385 SY 30.00$                                 101,550.00$                   $20.00 67,700.000$              $11.00 37,235.00$                  $19.00 64,315.00$                 
34 AGGREGATE BASE COURSE 565 CY 100.00$                               56,500.00$                     $140.00 79,100.000$              $86.00 48,590.00$                  $145.00 81,925.00$                 
35 ASPHALT SURFACE COURSE 640 TON 180.00$                               115,200.00$                   $190.00 121,600.000$            $277.00 177,280.00$                $206.00 131,840.00$               
36 EMULSIFIED ASPHALT PRIME COAT 120 GAL 4.00$                                   480.00$                           $12.00 1,440.000$                 $22.00 2,640.00$                    $10.00 1,200.00$                    
37 PAVEMENT MARKING 1045 SF 4.00$                                   4,180.00$                       $3.00 3,135.000$                 $14.00 14,630.00$                  $3.00 3,135.00$                    
38 CONCRETE VALLEY GUTTER 425 LF 200.00$                               85,000.00$                     $57.00 24,225.000$              $125.00 53,125.00$                  $108.00 45,900.00$                 

TOTAL ADDITIVE ALTERNATIVE NO.1 (ITEMS 22-38) 495,845.00$               432,850.000$        557,776.00$            458,707.00$           
(FOR COMPARISON ONLY)  

Additive Alternative No.2

39 CONTRACTOR QUALITY CONTROL PROGRAM (CQCP) (2% MAX OF BASE BID) 1 LS 11,400.00$                         11,400.00$                     $10,000.00 10,000.000$              $13,000.00 13,000.00$                  $6,000.00 6,000.00$                    
40 MOBILIZATION/ DEMOBILIZATION (5% MAX OF BASE BID) 1 LS 28,300.00$                         28,300.00$                     $23,000.00 23,000.000$              $32,500.00 32,500.00$                  $18,000.00 18,000.00$                 
41 SURVEY CONTROL VERIFICATION 1 LS 15,000.00$                         15,000.00$                     $1,500.00 1,500.000$                 $10,700.00 10,700.00$                  $2,500.00 2,500.00$                    
42 CONSTRUCTION SURVEY AND STAKING 1 LS 5,000.00$                            5,000.00$                       $2,500.00 2,500.000$                 $22,000.00 22,000.00$                  $15,000.00 15,000.00$                 
43 AIRFIELD CONSTRUCTION AREA CONTROL 1 LS 10,000.00$                         10,000.00$                     $5,000.00 5,000.000$                 $40,000.00 40,000.00$                  $17,500.00 17,500.00$                 
44 SWEEPERS AND FOD CONTROL 5 CDAYS 1,000.00$                            5,000.00$                       $4,000.00 20,000.000$              $5,500.00 27,500.00$                  $1,680.00 8,400.00$                    
45 SAW CUT 275 LF 11.00$                                 3,025.00$                       $6.00 1,650.000$                 $10.00 2,750.00$                    $13.75 3,781.25$                    
46 PAVEMENT REMOVAL (FULL DEPTH) 4395 SY 7.50$                                   32,962.50$                     $7.00 30,765.000$              $10.00 43,950.00$                  $5.35 23,513.25$                 
47 CONCRETE SPALL REPAIR 0 SF -$                                     -$                                 $0.00 -$                             $0.00 -$                              $0.00 -$                             
48 COLD MILLING (3") 1160 SY 10.00$                                 11,600.00$                     $10.00 11,600.000$              $23.50 27,260.00$                  $6.00 6,960.00$                    
49 UNCLASSIFIED EXCAVATION 565 CY 35.00$                                 19,775.00$                     $60.00 33,900.000$              $36.00 20,340.00$                  $58.00 32,770.00$                 
50 UNSUITABLE EXCAVATION 402 SY 200.00$                               80,400.00$                     $100.00 40,200.000$              $28.00 11,256.00$                  $60.00 24,120.00$                 
51 CEMENT/ LIME TREATED SUBGRADE 2555 SY 30.00$                                 76,650.00$                     $20.00 51,100.000$              $14.00 35,770.00$                  $28.00 71,540.00$                 
52 AGGREGATE BASE COURSE 430 CY 100.00$                               43,000.00$                     $140.00 60,200.000$              $92.75 39,882.50$                  $165.00 70,950.00$                 
53 ASPHALT SURFACE COURSE 940 TON 180.00$                               169,200.00$                   $190.00 178,600.000$            $258.00 242,520.00$                $201.00 188,940.00$               
54 EMULSIFIED ASPHALT PRIME COAT 425 GAL 4.00$                                   1,700.00$                       $12.00 5,100.000$                 $22.50 9,562.50$                    $6.00 2,550.00$                    
55 EMULSIFIED ASPHALT TACK COAT 175 GAL 7.00$                                   1,225.00$                       $12.00 2,100.000$                 $22.50 3,937.50$                    $9.00 1,575.00$                    
56 PAVEMENT MARKING 1450 SF 4.00$                                   5,800.00$                       $3.00 4,350.000$                 $14.00 20,300.00$                  $3.00 4,350.00$                    
57 CONCRETE VALLEY GUTTER 425 LF 200.00$                               85,000.00$                     $57.00 24,225.000$              $125.00 53,125.00$                  $108.00 45,900.00$                 

TOTAL ADDITIVE ALTERNATIVE NO.2 (ITEMS 39-57) 605,037.50$          505,790.000$        656,353.50$            544,349.50$           
(FOR COMPARISON ONLY)  

GRAND TOTAL (BASE BID + ADDITIVE ALTERNATIVES ITEMS 1-57) 1,789,146.64$         1,650,650.00$       1,935,342.75$    1,970,248.50$       

UNITDESCRIPTION

Coastal Paving & Excavating INC.
24560 Silver Cloud Ct. Suite 101 Monterey CA, 93940

Granite Rock Company 
5225 Hellyer Avenue, Suite 220 San Jose CA, 95138

Radius Earthwork INC
197 E Hamilton Avenue Campbell CA, 95008
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