
2025 CITYWIDE SIDEWALK REPAIR PROJECT, CIP 9720 Drawing No.

Bid awarded on   _______  by City Council to ___________ Project Engineer: Victoria Gutierrez

for the sum of  __________ Project Manager: Victoria Gutierrez

All other bids were rejected and bid bonds returned.

Dated   CONTRACTOR #1 CONTRACTOR #2 CONTRACTOR #3 CONTRACTOR #4 CONTRACTOR #6 CONTRACTOR #7 CONTRACTOR #8 CONTRACTOR #9

 City Clerk

ITEM   APPROX. UNIT UNIT UNIT UNIT UNIT UNIT UNIT UNIT UNIT

NO. QUANTITY PRICE TOTAL PRICE TOTAL PRICE TOTAL PRICE TOTAL PRICE TOTAL PRICE TOTAL PRICE TOTAL PRICE TOTAL PRICE TOTAL

BASE BID NO. 1 - LOCATIONS 1- 2( Ramps, Grievence, La Mesa)

1 CONSTRUCTION COORDINATION / MOBILIZATION; COMPLETE-IN-PLACE 1 LS 90,000.00$                   90,000.00$                   5,000.00$                     5,000.00$                     17,999.60$                   17,999.60$                   50,000.00$                   50,000.00$                   45,000.00$                   45,000.00$                   100,000.00$                100,000.00$                75,600.00$                   75,600.00$                   168,700.00$                168,700.00$                96,000.00$                   96,000.00$                   

2
FURNISH AND INSTALL TRAFFIC CONTROL AND ALL CONSTRUCTION AREA SIGNS AND HARDWARE (INCLUDING REMOVAL AT END OF 

PROJECT); COMPLETE-IN-PLACE
1 LS 153,086.57$                153,086.57$                15,000.00$                   15,000.00$                   50,000.00$                   50,000.00$                   50,000.00$                   50,000.00$                   23,000.00$                   23,000.00$                   49,600.00$                   49,600.00$                   105,300.00$                105,300.00$                126,200.00$                126,200.00$                100,000.00$                100,000.00$                

3 FURNISH AND INSTALL 15-GALLON TREE (INCLUDING 180 CALENDAR DAY TYPE II PLANT ESTABLISHMENT AND MAINTENANCE PERIOD); 

COMPLETE-IN-PLACE
0 EA 1,695.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                5,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                3,000.00$                     -$                                

4 REMOVE AND DISPOSE EXISTING TREE, GRIND TREE STUMP TO 36” BELOW GRADE; COMPLETE-IN-PLACE 33 EA 946.58$                         31,237.14$                   1,760.00$                     58,080.00$                   1,125.00$                     37,125.00$                   3,000.00$                     99,000.00$                   2,500.00$                     82,500.00$                   1,800.00$                     59,400.00$                   1,337.00$                     44,121.00$                   1,300.00$                     42,900.00$                   3,000.00$                     99,000.00$                   

5 REMOVE AND DISPOSE EXISTING TREE STUMP TO 36” BELOW GRADE; COMPLETE-IN-PLACE 4 EA 461.15$                         1,844.60$                     660.00$                         2,640.00$                     550.00$                         2,200.00$                     650.00$                         2,600.00$                     800.00$                         3,200.00$                     690.00$                         2,760.00$                     640.00$                         2,560.00$                     350.00$                         1,400.00$                     500.00$                         2,000.00$                     

6 REMOVE AND DISPOSE OF EXISTING CONCRETE CURB AND GUTTER 1229 LF 20.00$                           24,580.00$                   30.00$                           36,870.00$                   32.00$                           39,328.00$                   30.00$                           36,870.00$                   55.00$                           67,595.00$                   25.00$                           30,725.00$                   41.00$                           50,389.00$                   54.00$                           66,366.00$                   67.00$                           82,343.00$                   

7 CONSTRUCT TYPE “C” CONCRETE CURB AND GUTTER, COMPLETE-IN-PLACE 1229 LF 46.00$                           56,534.00$                   140.00$                         172,060.00$                155.00$                         190,495.00$                104.00$                         127,816.00$                130.00$                         159,770.00$                50.00$                           61,450.00$                   141.00$                         173,289.00$                140.00$                         172,060.00$                123.00$                         151,167.00$                

8 REMOVE AND DISPOSE OF EXISTING CONCRETE HEAVY DUTY CURB AND GUTTER 0 LF 25.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                80.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                80.00$                           -$                                

9 CONSTRUCT CONCRETE TYPE “C” HEAVY DUTY CURB AND GUTTER, COMPLETE-IN-PLACE 0 LF 52.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                150.00$                         -$                                -$                                -$                                -$                                -$                                -$                                -$                                133.00$                         -$                                

10 REMOVE AND DISPOSE EXISTING CONCRETE SIDEWALK 8571 SF 3.90$                             33,426.90$                   8.90$                             76,281.90$                   9.40$                             80,567.40$                   9.00$                             77,139.00$                   13.00$                           111,423.00$                18.00$                           154,278.00$                10.00$                           85,710.00$                   9.00$                             77,139.00$                   21.00$                           179,991.00$                

11 CONSTRUCT CONCRETE SIDEWALK, COMPLETE-IN-PLACE 8571 SF 7.50$                             64,282.50$                   22.00$                           188,562.00$                17.75$                           152,135.25$                16.00$                           137,136.00$                24.00$                           205,704.00$                24.00$                           205,704.00$                34.25$                           293,556.75$                23.00$                           197,133.00$                31.00$                           265,701.00$                

12 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE A” CALTRANS STANDARD, COMPLETE-IN-PLACE 8 EA 8,000.00$                     64,000.00$                   8,000.00$                     64,000.00$                   9,500.00$                     76,000.00$                   7,000.00$                     56,000.00$                   4,000.00$                     32,000.00$                   8,000.00$                     64,000.00$                   9,032.00$                     72,256.00$                   11,900.00$                   95,200.00$                   10,893.00$                   87,144.00$                   

13 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE B” CALTRANS STANDARD, COMPLETE-IN-PLACE 31 EA 8,000.00$                     248,000.00$                8,000.00$                     248,000.00$                9,500.00$                     294,500.00$                9,000.00$                     279,000.00$                5,000.00$                     155,000.00$                10,100.00$                   313,100.00$                9,850.00$                     305,350.00$                13,300.00$                   412,300.00$                11,393.00$                   353,183.00$                

14 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE C” CALTRANS STANDARD, COMPLETE-IN-PLACE 15 EA 8,000.00$                     120,000.00$                8,500.00$                     127,500.00$                9,500.00$                     142,500.00$                7,010.00$                     105,150.00$                4,000.00$                     60,000.00$                   9,400.00$                     141,000.00$                7,700.00$                     115,500.00$                9,000.00$                     135,000.00$                11,393.00$                   170,895.00$                

15 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE D” CALTRANS STANDARD, COMPLETE-IN-PLACE 0 EA 8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                11,393.00$                   -$                                

16 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE E” CALTRANS STANDARD, COMPLETE-IN-PLACE 0 EA 8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                11,393.00$                   -$                                

17 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE F” CALTRANS STANDARD, COMPLETE-IN-PLACE 0 EA 8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                11,393.00$                   -$                                

18 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE G” CALTRANS STANDARD, COMPLETE-IN-PLACE 13 EA 8,000.00$                     104,000.00$                8,000.00$                     104,000.00$                9,500.00$                     123,500.00$                7,000.00$                     91,000.00$                   6,500.00$                     84,500.00$                   8,100.00$                     105,300.00$                7,735.00$                     100,555.00$                10,900.00$                   141,700.00$                11,393.00$                   148,109.00$                

19 RELOCATE EXISTING SIGN AND POST, COMPLETE-IN-PLACE 18 EA 282.91$                         5,092.38$                     740.00$                         13,320.00$                   850.00$                         15,300.00$                   900.00$                         16,200.00$                   530.00$                         9,540.00$                     660.00$                         11,880.00$                   1,050.00$                     18,900.00$                   400.00$                         7,200.00$                     420.00$                         7,560.00$                     

20 GRIND EXISTING SIDEWALK LIP FLUSH TO ADJACENT SIDEWALK SCORELINE, COMPLETE-IN-PLACE 215 LF 23.77$                           5,110.55$                     30.00$                           6,450.00$                     23.60$                           5,074.00$                     22.00$                           4,730.00$                     20.00$                           4,300.00$                     79.00$                           16,985.00$                   32.65$                           7,019.75$                     22.00$                           4,730.00$                     48.00$                           10,320.00$                   

21 REMOVE AND DISPOSE EXISTING CONCRETE RESIDENTIAL DRIVEWAY APPROACH 425 SF 22.00$                           9,350.00$                     8.90$                             3,782.50$                     9.40$                             3,995.00$                     9.00$                             3,825.00$                     15.00$                           6,375.00$                     20.00$                           8,500.00$                     20.70$                           8,797.50$                     27.00$                           11,475.00$                   27.00$                           11,475.00$                   

22 CONSTRUCT CONCRETE RESIDENTIAL DRIVEWAY APPROACH, COMPLETE-IN-PLACE 425 SF 33.00$                           14,025.00$                   22.40$                           9,520.00$                     17.75$                           7,543.75$                     17.00$                           7,225.00$                     30.00$                           12,750.00$                   26.00$                           11,050.00$                   67.25$                           28,581.25$                   72.00$                           30,600.00$                   34.00$                           14,450.00$                   

23 REMOVE AND DISPOSE EXISTING CONCRETE COMMERCIAL DRIVEWAY APPROACH 0 SF 30.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                25.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                92.00$                           -$                                

24 CONSTRUCT CONCRETE COMMERCIAL DRIVEWAY APPROACH, COMPLETE-IN-PLACE 0 SF 45.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                45.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                98.00$                           -$                                

25 FURNISH AND INSTALL ADDITIONAL ASPHALT REPLACEMENT GREATER THAN 1 FT AT GUTTERS 0 LF 150.00$                         -$                                -$                                -$                                -$                                -$                                -$                                -$                                500.00$                         -$                                -$                                -$                                -$                                -$                                -$                                -$                                27.00$                           -$                                

TOTAL BASE BID NO. 1  (ITEMS 1-25) 
(FOR COMPARISON ONLY)

ALTERNATIVES NO. 1 - LOCATIONS 3 (Grandhaven)

26 CONSTRUCTION COORDINATION / MOBILIZATION; COMPLETE-IN-PLACE 1 LS 30,000.00$                   30,000.00$                   4,000.00$                     4,000.00$                     4,000.15$                     4,000.15$                     50,000.00$                   50,000.00$                   40,000.00$                   40,000.00$                   7,000.00$                     7,000.00$                     5,200.00$                     5,200.00$                     47,900.00$                   47,900.00$                   30,000.00$                   30,000.00$                   

27 FURNISH AND INSTALL TRAFFIC CONTROL AND ALL CONSTRUCTION AREA SIGNS AND HARDWARE (INCLUDING REMOVAL AT END OF 

PROJECT); COMPLETE-IN-PLACE
1 LS 35,928.90$                   35,928.90$                   9,500.00$                     9,500.00$                     20,000.00$                   20,000.00$                   50,000.00$                   50,000.00$                   23,000.00$                   23,000.00$                   7,008.00$                     7,008.00$                     27,915.00$                   27,915.00$                   49,500.00$                   49,500.00$                   30,000.00$                   30,000.00$                   

28 FURNISH AND INSTALL 15-GALLON TREE (INCLUDING 180 CALENDAR DAY TYPE II PLANT ESTABLISHMENT AND MAINTENANCE PERIOD); 

COMPLETE-IN-PLACE
0 EA 1,695.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                5,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                3,000.00$                     -$                                

29 REMOVE AND DISPOSE EXISTING TREE, GRIND TREE STUMP TO 36” BELOW GRADE; COMPLETE-IN-PLACE 14 EA 946.58$                         13,252.12$                   1,760.00$                     24,640.00$                   1,125.00$                     15,750.00$                   2,600.00$                     36,400.00$                   3,500.00$                     49,000.00$                   1,600.00$                     22,400.00$                   1,312.00$                     18,368.00$                   1,300.00$                     18,200.00$                   3,000.00$                     42,000.00$                   

30 REMOVE AND DISPOSE EXISTING TREE STUMP TO 36” BELOW GRADE; COMPLETE-IN-PLACE 0 EA 475.00$                         -$                                -$                                -$                                -$                                -$                                -$                                -$                                5,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                500.00$                         -$                                

31 REMOVE AND DISPOSE OF EXISTING CONCRETE CURB AND GUTTER 584 LF 31.00$                           18,104.00$                   30.00$                           17,520.00$                   32.00$                           18,688.00$                   30.00$                           17,520.00$                   55.00$                           32,120.00$                   25.00$                           14,600.00$                   44.40$                           25,929.60$                   49.00$                           28,616.00$                   67.00$                           39,128.00$                   

32 CONSTRUCT TYPE “C” CONCRETE CURB AND GUTTER, COMPLETE-IN-PLACE 584 LF 62.00$                           36,208.00$                   140.00$                         81,760.00$                   155.00$                         90,520.00$                   104.00$                         60,736.00$                   130.00$                         75,920.00$                   50.00$                           29,200.00$                   131.65$                         76,883.60$                   130.00$                         75,920.00$                   123.00$                         71,832.00$                   

33 REMOVE AND DISPOSE OF EXISTING CONCRETE HEAVY DUTY CURB AND GUTTER 0 LF 25.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                80.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                80.00$                           -$                                

34 CONSTRUCT CONCRETE TYPE “C” HEAVY DUTY CURB AND GUTTER, COMPLETE-IN-PLACE 0 LF 52.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                150.00$                         -$                                -$                                -$                                -$                                -$                                -$                                -$                                133.00$                         -$                                

35 REMOVE AND DISPOSE EXISTING CONCRETE SIDEWALK 3261 SF 5.00$                             16,305.00$                   8.90$                             29,022.90$                   9.40$                             30,653.40$                   9.00$                             29,349.00$                   13.00$                           42,393.00$                   17.00$                           55,437.00$                   12.00$                           39,132.00$                   9.00$                             29,349.00$                   21.00$                           68,481.00$                   

36 CONSTRUCT CONCRETE SIDEWALK, COMPLETE-IN-PLACE 3261 SF 14.00$                           45,654.00$                   22.00$                           71,742.00$                   17.75$                           57,882.75$                   17.00$                           55,437.00$                   24.00$                           78,264.00$                   23.00$                           75,003.00$                   31.00$                           101,091.00$                22.00$                           71,742.00$                   31.00$                           101,091.00$                

37 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE A” CALTRANS STANDARD, COMPLETE-IN-PLACE 0 EA 8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                10,893.00$                   -$                                

38 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE B” CALTRANS STANDARD, COMPLETE-IN-PLACE 1 EA 8,000.00$                     8,000.00$                     8,000.00$                     8,000.00$                     9,500.00$                     9,500.00$                     9,000.00$                     9,000.00$                     4,000.00$                     4,000.00$                     8,000.00$                     8,000.00$                     9,920.00$                     9,920.00$                     16,500.00$                   16,500.00$                   11,393.00$                   11,393.00$                   

39 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE C” CALTRANS STANDARD, COMPLETE-IN-PLACE 3 EA 8,000.00$                     24,000.00$                   8,500.00$                     25,500.00$                   9,500.00$                     28,500.00$                   7,000.00$                     21,000.00$                   5,000.00$                     15,000.00$                   10,100.00$                   30,300.00$                   13,460.00$                   40,380.00$                   10,500.00$                   31,500.00$                   11,393.00$                   34,179.00$                   

40 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE D” CALTRANS STANDARD, COMPLETE-IN-PLACE 0 EA 8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                11,393.00$                   -$                                

41 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE E” CALTRANS STANDARD, COMPLETE-IN-PLACE 0 EA 8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                11,393.00$                   -$                                

42 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE F” CALTRANS STANDARD, COMPLETE-IN-PLACE 0 EA 8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                11,393.00$                   -$                                

43 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE G” CALTRANS STANDARD, COMPLETE-IN-PLACE 3 EA 8,000.00$                     24,000.00$                   8,000.00$                     24,000.00$                   9,500.00$                     28,500.00$                   7,000.00$                     21,000.00$                   8,000.00$                     24,000.00$                   8,100.00$                     24,300.00$                   8,180.00$                     24,540.00$                   12,600.00$                   37,800.00$                   11,393.00$                   34,179.00$                   

44 RELOCATE EXISTING SIGN AND POST, COMPLETE-IN-PLACE 0 EA 100.00$                         -$                                -$                                -$                                -$                                -$                                -$                                -$                                500.00$                         -$                                -$                                -$                                -$                                -$                                -$                                -$                                420.00$                         -$                                

45 GRIND EXISTING SIDEWALK LIP FLUSH TO ADJACENT SIDEWALK SCORELINE, COMPLETE-IN-PLACE 168 LF 23.33$                           3,919.44$                     30.00$                           5,040.00$                     23.60$                           3,964.80$                     22.00$                           3,696.00$                     20.00$                           3,360.00$                     47.00$                           7,896.00$                     34.00$                           5,712.00$                     22.00$                           3,696.00$                     48.00$                           8,064.00$                     

46 REMOVE AND DISPOSE EXISTING CONCRETE RESIDENTIAL DRIVEWAY APPROACH 766 SF 18.00$                           13,788.00$                   8.90$                             6,817.40$                     9.40$                             7,200.40$                     9.00$                             6,894.00$                     15.00$                           11,490.00$                   18.00$                           13,788.00$                   19.00$                           14,554.00$                   20.00$                           15,320.00$                   27.00$                           20,682.00$                   

47 CONSTRUCT CONCRETE RESIDENTIAL DRIVEWAY APPROACH, COMPLETE-IN-PLACE 766 SF 27.00$                           20,682.00$                   22.40$                           17,158.40$                   17.75$                           13,596.50$                   17.00$                           13,022.00$                   30.00$                           22,980.00$                   24.00$                           18,384.00$                   70.00$                           53,620.00$                   80.00$                           61,280.00$                   34.00$                           26,044.00$                   

48 REMOVE AND DISPOSE EXISTING CONCRETE COMMERCIAL DRIVEWAY APPROACH 0 SF 30.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                25.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                92.00$                           -$                                

49 CONSTRUCT CONCRETE COMMERCIAL DRIVEWAY APPROACH, COMPLETE-IN-PLACE 0 SF 45.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                45.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                98.00$                           -$                                

50 FURNISH AND INSTALL ADDITIONAL ASPHALT REPLACEMENT GREATER THAN 1 FT AT GUTTERS 0 LF 150.00$                         -$                                -$                                -$                                -$                                -$                                -$                                -$                                500.00$                         -$                                -$                                -$                                -$                                -$                                -$                                -$                                27.00$                           -$                                

TOTAL ALTERNATIVES NO.1  (ITEMS 26-50) 
(FOR COMPARISON ONLY)

ALTERNATIVES NO. 2 - LOCATIONS 4 ( N Madeira) 

51 CONSTRUCTION COORDINATION / MOBILIZATION; COMPLETE-IN-PLACE 1 LS 27,000.00$                   27,000.00$                   5,000.00$                     5,000.00$                     5,000.15$                     5,000.15$                     50,000.00$                   50,000.00$                   25,000.00$                   25,000.00$                   12,000.00$                   12,000.00$                   1,250.00$                     1,250.00$                     55,700.00$                   55,700.00$                   40,000.00$                   40,000.00$                   

52 FURNISH AND INSTALL TRAFFIC CONTROL AND ALL CONSTRUCTION AREA SIGNS AND HARDWARE (INCLUDING REMOVAL AT END OF 

PROJECT); COMPLETE-IN-PLACE
1 LS 31,817.37$                   31,817.37$                   13,000.00$                   13,000.00$                   15,000.00$                   15,000.00$                   50,000.00$                   50,000.00$                   15,000.00$                   15,000.00$                   7,459.00$                     7,459.00$                     33,300.00$                   33,300.00$                   47,550.00$                   47,550.00$                   35,000.00$                   35,000.00$                   

53 FURNISH AND INSTALL 15-GALLON TREE (INCLUDING 180 CALENDAR DAY TYPE II PLANT ESTABLISHMENT AND MAINTENANCE PERIOD); 

COMPLETE-IN-PLACE
0 EA 1,695.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                5,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                3,000.00$                     -$                                

54 REMOVE AND DISPOSE EXISTING TREE, GRIND TREE STUMP TO 36” BELOW GRADE; COMPLETE-IN-PLACE 3 EA 946.58$                         2,839.74$                     1,760.00$                     5,280.00$                     1,125.00$                     3,375.00$                     3,200.00$                     9,600.00$                     3,500.00$                     10,500.00$                   460.00$                         1,380.00$                     1,325.00$                     3,975.00$                     1,300.00$                     3,900.00$                     3,000.00$                     9,000.00$                     

55 REMOVE AND DISPOSE EXISTING TREE STUMP TO 36” BELOW GRADE; COMPLETE-IN-PLACE 6 EA 461.16$                         2,766.96$                     660.00$                         3,960.00$                     550.00$                         3,300.00$                     1,200.00$                     7,200.00$                     1,000.00$                     6,000.00$                     460.00$                         2,760.00$                     640.00$                         3,840.00$                     350.00$                         2,100.00$                     500.00$                         3,000.00$                     

56 REMOVE AND DISPOSE OF EXISTING CONCRETE CURB AND GUTTER 192 LF 41.75$                           8,016.00$                     30.00$                           5,760.00$                     32.00$                           6,144.00$                     30.00$                           5,760.00$                     55.00$                           10,560.00$                   25.00$                           4,800.00$                     55.00$                           10,560.00$                   59.00$                           11,328.00$                   67.00$                           12,864.00$                   

57 CONSTRUCT TYPE “C” CONCRETE CURB AND GUTTER, COMPLETE-IN-PLACE 192 LF 100.00$                         19,200.00$                   140.00$                         26,880.00$                   155.00$                         29,760.00$                   104.00$                         19,968.00$                   130.00$                         24,960.00$                   50.00$                           9,600.00$                     168.00$                         32,256.00$                   150.00$                         28,800.00$                   123.00$                         23,616.00$                   

58 REMOVE AND DISPOSE OF EXISTING CONCRETE HEAVY DUTY CURB AND GUTTER 0 LF 25.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                80.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                80.00$                           -$                                

59 CONSTRUCT CONCRETE TYPE “C” HEAVY DUTY CURB AND GUTTER, COMPLETE-IN-PLACE 0 LF 52.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                150.00$                         -$                                -$                                -$                                -$                                -$                                -$                                -$                                133.00$                         -$                                

60 REMOVE AND DISPOSE EXISTING CONCRETE SIDEWALK 6691 SF 6.00$                             40,146.00$                   8.90$                             59,549.90$                   9.40$                             62,895.40$                   9.00$                             60,219.00$                   13.00$                           86,983.00$                   14.00$                           93,674.00$                   8.00$                             53,528.00$                   11.00$                           73,601.00$                   21.00$                           140,511.00$                

61 CONSTRUCT CONCRETE SIDEWALK, COMPLETE-IN-PLACE 6646 SF 10.00$                           66,460.00$                   22.00$                           146,212.00$                17.75$                           117,966.50$                17.00$                           112,982.00$                24.00$                           159,504.00$                19.00$                           126,274.00$                30.00$                           199,380.00$                23.00$                           152,858.00$                31.00$                           206,026.00$                

62 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE A” CALTRANS STANDARD, COMPLETE-IN-PLACE 0 EA 8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                10,893.00$                   -$                                

63 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE B” CALTRANS STANDARD, COMPLETE-IN-PLACE 0 EA 8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                11,393.00$                   -$                                

64 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE C” CALTRANS STANDARD, COMPLETE-IN-PLACE 0 EA 8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                11,393.00$                   -$                                

65 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE D” CALTRANS STANDARD, COMPLETE-IN-PLACE 0 EA 8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                11,393.00$                   -$                                

66 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE E” CALTRANS STANDARD, COMPLETE-IN-PLACE 0 EA 8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                11,393.00$                   -$                                

67 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE F” CALTRANS STANDARD, COMPLETE-IN-PLACE 0 EA 8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                11,393.00$                   -$                                

68 CONSTRUCT ADA PEDESTRIAN CURB RAMP “CASE G” CALTRANS STANDARD, COMPLETE-IN-PLACE 0 EA 8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                8,000.00$                     -$                                -$                                -$                                -$                                -$                                -$                                -$                                11,393.00$                   -$                                

69 RELOCATE EXISTING SIGN AND POST, COMPLETE-IN-PLACE 0 EA 100.00$                         -$                                -$                                -$                                -$                                -$                                -$                                -$                                500.00$                         -$                                -$                                -$                                -$                                -$                                -$                                -$                                420.00$                         -$                                

70 GRIND EXISTING SIDEWALK LIP FLUSH TO ADJACENT SIDEWALK SCORELINE, COMPLETE-IN-PLACE 456 LF 22.42$                           10,223.52$                   30.00$                           13,680.00$                   23.60$                           10,761.60$                   22.00$                           10,032.00$                   20.00$                           9,120.00$                     52.00$                           23,712.00$                   31.00$                           14,136.00$                   22.00$                           10,032.00$                   48.00$                           21,888.00$                   

71 REMOVE AND DISPOSE EXISTING CONCRETE RESIDENTIAL DRIVEWAY APPROACH 1609 SF 11.00$                           17,699.00$                   8.90$                             14,320.10$                   9.40$                             15,124.60$                   9.00$                             14,481.00$                   15.00$                           24,135.00$                   18.00$                           28,962.00$                   19.50$                           31,375.50$                   26.00$                           41,834.00$                   27.00$                           43,443.00$                   

72 CONSTRUCT CONCRETE RESIDENTIAL DRIVEWAY APPROACH, COMPLETE-IN-PLACE 1609 SF 20.00$                           32,180.00$                   22.40$                           36,041.60$                   17.75$                           28,559.75$                   17.00$                           27,353.00$                   30.00$                           48,270.00$                   25.00$                           40,225.00$                   68.30$                           109,894.70$                80.00$                           128,720.00$                34.00$                           54,706.00$                   

73 REMOVE AND DISPOSE EXISTING CONCRETE COMMERCIAL DRIVEWAY APPROACH 0 SF 30.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                25.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                92.00$                           -$                                

74 CONSTRUCT CONCRETE COMMERCIAL DRIVEWAY APPROACH, COMPLETE-IN-PLACE 0 SF 45.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                45.00$                           -$                                -$                                -$                                -$                                -$                                -$                                -$                                98.00$                           -$                                

75 FURNISH AND INSTALL ADDITIONAL ASPHALT REPLACEMENT GREATER THAN 1 FT AT GUTTERS 0 LF 150.00$                         -$                                -$                                -$                                -$                                -$                                -$                                -$                                500.00$                         -$                                -$                                -$                                -$                                -$                                -$                                -$                                27.00$                           -$                                

TOTAL ALTERNATIVES NO.2  (ITEMS 51-75) 
(FOR COMPARISON ONLY)

1

2

3

4

5

6

7

8

590,054.00$                                  556,423.00$                                  493,495.20$                                  350,846.00$                                  420,032.00$                                  367,595.00$                                  297,887.00$                                  329,683.60$                                  258,348.59$                                  

1,143,691.00$                               1,062,657.00$                               1,335,732.00$                               1,487,485.25$                               1,690,103.00$                               1,779,338.00$                               

289,841.46$                                  324,700.70$                                  328,756.00$                                  374,054.00$                                  421,527.00$                                  313,316.00$                                  443,245.20$                                  487,323.00$                                  517,073.00$                                  

*

*

*

*

*

*

*

*

*

*

C2 Builders Inc.

2845 Emmnauel Ct

Royal Oaks CA 95076

2,886,465.00$                        

*

*

*

*

*

*

*

*

*

Precision Grade Inc.

25 San Juan Grade Rd 

Salinas CA 93906

2,733,849.00$                        

*

*

The Don Chapin Co. Inc.

560 Crazy Horse Canyon Rd

Salinas CA 93907

2,424,225.65$                        

*

*

CONTRACTOR #5

Coastal Paving & Excavating Inc. Norcal Contractor JJR Construction HEMIS Landscaping and Concrete, Inc. Anderson Pacific Engineering Construction, Inc.

Salinas CA 93905 Santa Clara CA 95054 Livermore CA 94550

FBD Vanguard Construction, Inc.

24560 Silver Cloud Ct Suite 101 260 Espinosa Rd 1120 Ninth Ave 901 East Alisal St 1370 Norman Ave 550 Greenville Rd

DESCRIPTION UNIT

Monterey CA 93940 Salinas Ca 93906 San Mateo CA 94402

1,024,569.64$                               1,131,066.40$                               1,238,263.00$                               

GRAND TOTAL BASE BID (ITEMS 1-75) 1,572,759.69$                        1,785,450.70$                        1,864,906.00$                        1,885,340.00$                        1,904,216.00$                        1,999,894.00$                        

ITEMS TO BE SUBMITTED WITH PROPOSAL ON BID OPENING DATE

BIDDER'S BOND * * * * * *

*

SIGNED ADDENDUM NO. 1 * * * * * *

PROPOSAL * * * * *

*

INSURANCE CERTIFICATION * * * * * *

BIDDER'S STATEMENT OF FINANCIAL RESPONSIBILITY, TECHNICAL ABILITY, AND EXPERIENCE * * * * *

*

* * * * * *

BIDDER'S STATEMENT OF SUBCONTRACTORS - PART I * * * * *

DEBARMENT AND SUSPENSION CERTIFICATION

NON-COLLUSION AFFIDAVIT

** * * * *


