

Bid awarded on _____ by Salinas City Council by Resolution No. _____ (NCS) to:
 _____ for the sum of \$ _____ for items _____ (Base Bid).

All other bids were rejected and bid bonds returned.

Dated this _____ day of _____

 City Clerk

On-Call Services (Job Order Contracts) for Traffic Control Devices, Project No. 9081 And 9163

Bid Opening: 08/30/2019			
PROJECT MANAGER: ANDREW EASTERLING, P.E.		Chrisp Company	
PROJECT COORDINATOR: VICTOR GUTIERREZ		PO Box 1368	
		Fremont, CA	
Base Bid			
<i>Item #</i>	<i>Item Description</i>	<i>Unit Price</i>	<i>Unit of Measure</i>
1	Traffic Striping Detail 2 (0-499ft)	\$ 2.25	LF
2	Traffic Striping Detail 2 (500+ft)	\$ 2.15	LF
3	Traffic Striping Detail 9 (0-499ft)	\$ 2.25	LF
4	Traffic Striping Detail 9 (500+ft)	\$ 2.15	LF
5	Traffic Striping Detail 12 (0-499ft)	\$ 2.25	LF
6	Traffic Striping Detail 12 (500+ft)	\$ 2.15	LF
7	Traffic Striping Detail 22 (0-499ft)	\$ 5.20	LF
8	Traffic Striping Detail 22 (500+ft)	\$ 4.90	LF
9	Traffic Striping Detail 24 (0-499ft)	\$ 1.90	LF
10	Traffic Striping Detail 24 (500+ft)	\$ 1.85	LF
11	Traffic Striping Detail 27B (0-499ft)	\$ 1.90	LF
12	Traffic Striping Detail 27B (500+ft)	\$ 1.85	LF
13	Traffic Striping Detail 32 (0-499ft)	\$ 4.75	LF
14	Traffic Striping Detail 32 (500+ft)	\$ 4.50	LF
15	Traffic Striping Detail 37B (0-499ft)	\$ 4.90	LF
16	Traffic Striping Detail 37B (500+ft)	\$ 4.70	LF
17	Traffic Striping Detail 38	\$ 4.50	LF
18	Traffic Striping Detail 38A	\$ 3.75	LF
19	Traffic Striping Detail 39 (0-499ft)	\$ 2.85	LF
20	Traffic Striping Detail 39 (500+ft)	\$ 2.80	LF
21	Traffic Striping Detail 39A (0-499ft)	\$ 2.80	LF
22	Traffic Striping Detail 39A (500+ft)	\$ 2.75	LF
23	Traffic Striping Detail 40	\$ 2.00	LF
24	Traffic Striping Detail 41	\$ 2.00	LF
25	Pavement Marking Area as shown in Caltrans Standard Plans A24A-A24F	\$ 18.00	SF
26	Raised Pavement Marker (Reflective)	\$ 8.00	EA
27	Raised Pavement Marker (Non-Reflective)	\$ 6.50	EA
28	Curb Marking (0-499ft)	\$ 8.00	LF
29	Curb Marking (500+ft)	\$ 5.00	LF
30	Remove Pavement Markings	\$ 18.00	SF
Traffic Striping, Curb And Pavement Markings Subtotal – Base Bid (For Comparison Only)		\$ 136.60	
31	Furnish Single Sheet Aluminum Sign (0.080"-Unframed)	\$ 195.00	EA
32	Install Roadside Sign – One Post	\$ 650.00	EA
33	Install Sign (Strap and Saddle Bracket Method)	\$ 425.00	EA
34	Install Roadside Sign Panel On Existing Post	\$ 365.00	EA
35	Install In-Street Sign (R1-6 or equivalent)	\$ 645.00	EA
36	Object Marker (Type K)	\$ 245.00	EA
37	Object Marker (Type N)	\$ 245.00	EA

On-Call Services (Job Order Contracts) for Traffic Control Devices, Project No. 9081 And 9163

PROJECT MANAGER: ANDREW EASTERLING, P.E. PROJECT COORDINATOR: VICTOR GUTIERREZ		Chrisp Company PO Box 1368 Fremont, CA	
Base Bid			
<i>Item #</i>	<i>Item Description</i>	<i>Unit Price</i>	<i>Unit of Measure</i>
38	Install Rectangular Rapid Flashing Beacon (Complete)	\$ 10,400.00	EA
39	Install Radar Feedback Sign (Complete)	\$ 10,640.00	EA
40	Remove Roadside Sign (Complete)	\$ 225.00	EA
41	Remove Roadside Sign (Strap and Saddle Bracket Method)	\$ 85.00	EA
42	Remove Sign Panel	\$ 85.00	EA
43	Remove Sign Post	\$ 125.00	EA
Signs and Markers Subtotal – Base Bid (For Comparison Only)		\$ 24,330.00	
44	Sealing Cracks in Asphalt Paving	\$ 25.00	LF
Sealing Cracks in Asphalt Paving – Base Bid (For Comparison Only)		\$ 25.00	
45	Install Speed Cushion (Complete)	\$ 22,750.00	EA
46	Remove Speed Cushion (Complete)	\$ 6,500.00	EA
Speed Cushions – Base Bid (For Comparison Only)		\$ 29,250.00	
ADDENDUM NO. 1 SIGNED & DATED		YES	
PROPOSAL FORM COMPLETED, SIGNED & DATED		YES	
BIDDER'S BOND		YES	
BIDDER'S STATEMENT OF FINANCIAL RESPONSIBILITY		YES	
INSURANCE CERTIFICATION		YES	
BIDDER'S STATEMENT OF SUBCONTRACTORS - PT. 1		YES	
NON-COLLUSION DECLARATION OF CONTRACTOR AFFIDAVIT		YES	